


A wide-angle photograph of a highway construction site at sunset. In the foreground on the left, a large, light-blue concrete bridge pier stands prominently. To its right, a red lattice boom crane is positioned on a dirt area. In the background, a multi-lane highway is under construction, with several concrete piers and bridge spans visible. A green highway sign is posted in the distance. The sky is a mix of orange, yellow, and blue, indicating the time is either dawn or dusk. The overall scene depicts a large-scale infrastructure project in progress.

**CENTRAL
FLORIDA
EXPRESSWAY
AUTHORITY**

SR 429 Widening from Florida's Turnpike to West Road
Will Hawthorne, PE, Director of Engineering
— October 14, 2021—





Project Highlights

22 Bridge Widenings

1 New Bridge

5.3 Miles

1.9 Miles Sound Walls


Major Interchange

Reconfiguration

Partnerships: Winter

Garden & Ocoee





Project Timeline

- Anticipated Notice to Proceed – January 2022
- Projected Completion – 1st Quarter 2025

Bids Received

Prince Contracting, LLC	\$177,987,429.00
SEMA Construction, Inc.	\$186,680,999.85
Superior Construction Co. Southeast	\$190,146,119.00
Hubbard Construction Company	\$191,662,773.69
Sacyr Construcción SA, Inc.	\$196,890,199.00
Granite Construction	\$203,126,777.55

Engineer's Estimate: \$190,142,935.56

Work Plan Estimate: \$148,985,000.00

Recommended Motion

Award of the contract to Prince Contracting, LLC for the SR 429 Widening from Florida's Turnpike to West Road in the amount of \$177,987,429.00.