


CENTRAL FLORIDA EXPRESSWAY AUTHORITY

MEMORANDUM

TO: Authority Board Members

FROM: Claude Miller 
Director of Procurement

DATE: June 23, 2015

RE: Award of Contract for
S.R. 429/CR 535 South Off Ramp Improvements
Contract No. 001101; Project No. 429-654C

In accordance with the approved Procurement Policy and Procedures for an invitation to bid, the Procurement Department opened sealed bids on June 22, 2015, for the referenced project. Bid results were as follows:

<u>Bidder</u>	<u>Bid Amount</u>
1. Southland Construction, Inc.	\$2,042,198.88
2. Ranger Construction Industries, Inc.	\$2,137,490.76
3. Hubbard Construction Company	\$2,385,057.67
4. SEMA Construction, Inc.	\$2,485,777.00

The Engineer's Estimate for this project is \$1,733,341.80.

A fifth bid was received and opened but was subsequently rejected as non-responsive to the bidding requirements because the bidder did not use the revised bid form issued by addendum.

The Procurement Department has evaluated all bids and has determined the bid from Southland Construction, Inc., (Southland), to be responsible and responsive to the bidding requirements. Award of the contract to Southland in the amount of \$2,042,198.88 is recommended contingent upon final execution of the contract by both parties.

CONTRACT

This Contract No. 001101 (the "Contract"), made this 9th day of July, 2015, between the CENTRAL FLORIDA EXPRESSWAY AUTHORITY, hereinafter called the AUTHORITY and SOUTHLAND CONSTRUCTION, INC., of 172 West Fourth Street, Apopka, Florida 32703, hereinafter the CONTRACTOR:

WITNESSETH: The CONTRACTOR shall, for the consideration herein mentioned and at its cost and expense, do all the work and furnish all the materials, equipment, supplies and labor necessary to perform this Contract in the manner and to the full extent as set forth in the Contract Documents (and under security as set forth in the attached Public Construction Bond) all of which are hereby adopted and made part of this Contract as completely as if incorporated herein. The Contract shall be performed to the satisfaction of the duly authorized representatives of the AUTHORITY, who shall have at all times full opportunity to inspect the materials furnished and the work done under this Contract.

This Contract is accepted and entered into in Florida and any question regarding its validity, construction, enforcement, or performance shall be governed by Florida law. The parties consent to the exclusive jurisdiction of the courts located in Orange County, Florida.

The work to be done under this Contract includes construction of all items associated with Project No. 429-654C, S.R. 429/C.R. 535 South Off Ramp Improvements, as detailed in the Contract Documents and any addenda or modifications thereto. Contract time for this project shall be 150 calendar days. The Contract Amount is \$2,042,198.88. This Contract was awarded by the AUTHORITY's Board of Directors at its meeting on July 9, 2015.

The Contract Documents consist of:

1. The Contract,
2. The Memorandum of Agreement,
3. The Addendum (if any), modifying the General Specifications, Technical Specifications, Special Provisions, Plans or other Contract Documents,
4. The Plans,
5. The Special Provisions,
6. The Technical Specifications,
7. The General Specifications,
8. The Standard Specifications,
9. The Design Standards, and
10. The Proposal.

In consideration of the foregoing premises, the AUTHORITY agrees to pay the CONTRACTOR for work performed and materials furnished at the unit and lump sum prices, and under the conditions set forth, in the Proposal.

IN WITNESS WHEREOF, the authorized signatures named below have executed this Contract on behalf of the parties on the date set forth below.

CENTRAL FLORIDA EXPRESSWAY AUTHORITY

By: _____
Director of Procurement

DATE: _____

CONTRACTOR

By: _____
Signature

Print Name

Title

ATTEST: _____ (Seal)

DATE: _____

Approved as to form and execution, only.


General Counsel for the AUTHORITY



CENTRAL FLORIDA EXPRESSWAY AUTHORITY

SR 429 / CR 535 Construction Update

SR 429 / CR 535 IMPROVEMENTS



Contractor - Southland Construction Company

Contract Amount - \$2,042,198.88

Contract Duration - 180 days plus a 60-day "Flex Start"

CENTRAL FLORIDA EXPRESSWAY AUTHORITY