


CENTRAL FLORIDA EXPRESSWAY AUTHORITY

MEMORANDUM

TO: CFX Board Members

FROM: Aneth Williams 
Director of Procurement

DATE: October 3, 2016

RE: Award of Contract for
Toll Plaza Generator Replacement
Project No. 599-735; Contract No. 001202

The Board approved on May 12, 2016 to authorize advertisement for the project. An Invitation to Bid for the referenced project ran in the Orlando Sentinel on August 21, 2016. Responses to the Invitation were received from three (3) contractors by the September 20, 2016 deadline for submittal of bids.


Bid results were as follows:

	<u>Bidder</u>	<u>Bid Amount</u>
1.	Generex Generators, Inc.	\$1,226,452.53
2.	Chinchor Electric Inc.	\$1,649,908.00
3.	Comelco, Inc.	\$1,928,529.00

The Engineer's Estimate for this project is \$1,660,000.00

The Engineer of Record for Project 599-735 has reviewed the bid plans and determined that the quantities on the bid form for all pay items are correct. The lump sum cost of the Goldenrod Mainline was adjusted on the final engineer's estimate to more accurately reflect the cost of the generator and associated work for this location. The Engineer of Record also reviewed the low bid submitted by Generex Generators, Inc., and determined that the unit prices are not unbalanced.

The Procurement Department has evaluated the bids and has determined the bid from Generex Generators, Inc., to be responsible and responsive to the bidding requirements. Award of the contract to Generex Generators, Inc. in the amount of \$1,226,452.53 is recommended.

Reviewed by: 
Joseph A. Berenis, P.E.
Director of Infrastructure

**CENTRAL FLORIDA EXPRESSWAY AUTHORITY
CONTRACT
TOLL PLAZA GENERATOR REPLACEMENT
CONTRACT NO. 001202**

This Contract No. 001202 (the "Contract"), made this 13th day of October, 2016, between the CENTRAL FLORIDA EXPRESSWAY AUTHORITY, hereinafter called CFX and Generex Generators, Inc., of 111-B Dunbar Avenue, Oldsmar, Florida 34677, hereinafter the CONTRACTOR:

WITNESSETH: The CONTRACTOR shall, for the consideration herein mentioned and at its cost and expense, do all the work and furnish all the materials, equipment, supplies and labor necessary to perform this Contract in the manner and to the full extent as set forth in the Contract Documents (and under security as set forth in the attached Public Construction Bond) all of which are hereby adopted and made part of this Contract as completely as if incorporated herein. The Contract shall be performed to the satisfaction of the duly authorized representatives of CFX, who shall have at all times full opportunity to inspect the materials furnished and the work done under this Contract.

The work to be done under this Contract includes construction of all items associated with Project No. 599-735, Generator Replacements, as detailed in the Contract Documents and any addenda or modifications thereto. Contract time for this project shall be 360 calendar days from Notice to Proceed. The Contract Amount is \$1,226,452.53. This Contract was awarded by the CFX Board of Directors at its meeting on October 13, 2016.

The Contract Documents consist of:

1. The Contract,
2. The Memorandum of Agreement,
3. The Addenda (if any), modifying the General Specifications, Technical Specifications, Special Provisions, Plans or other Contract Documents,
4. The Plans,
5. The Special Provisions,
6. The Technical Specifications,
7. The General Specifications,
8. The Proposal.

In consideration of the foregoing premises, CFX agrees to pay the CONTRACTOR for work performed and materials furnished at the unit and lump sum prices, and under the conditions set forth, in the Proposal.

IN WITNESS WHEREOF, the authorized signatures named below have executed this Contract on behalf of the parties on the date set forth below.

CENTRAL FLORIDA EXPRESSWAY AUTHORITY

By: _____
Director of Procurement

DATE: _____

CONTRACTOR

By: _____
Signature

Print Name

Title

ATTEST: _____ (Seal)

DATE: _____

Approved as to form and execution, only.

General Counsel for CFX

**BID ANALYSIS
GENERATOR REPLACEMENT
PROJECT NO. 599-735; CONTRACT NO. 001202
Bid Opening: September 20, 2016
Engineer's Estimate: \$1,785,000.00
3 Bidders**

Generex Generators, Inc.
Bid Amount: \$1,226,452.53

No Irregularities noted

Chinchor Electric, Inc.
Bid Amount: \$1,649,908.00

No Irregularities noted

Comelco, Inc.
Bid Amount: \$1,928,529.00

No Irregularities noted

RESULTS OF ANALYSIS: The apparent low bidder is Generex Generators, Inc. The determination of being the lowest responsible bidder will depend on review of the bid by the EOR as unbalanced and within acceptable tolerance when compared to the Engineer's Estimate.

Aneth Williams
September 20, 2016