

CENTRAL FLORIDA EXPRESSWAY AUTHORITY

MEMORANDUM

TO: CFX Board Members

FROM: Claude Miller 
Director of Procurement

DATE: October 27, 2015

RE: Award of Contract for
Wrong-Way Driving Vehicle Detection and
Countermeasures Equipment Installation
Contract No. 001126; Project No. 599-526A

In accordance with the approved Procurement Policy and Procedures for an invitation to bid, the Procurement Department opened sealed bids on October 26, 2015, for the referenced project. Bid results were as follows:

	<u>Bidder</u>	<u>Bid Amount</u>
1.	The New Florida Industrial Electric	\$1,405,933.40
2.	SICE, Inc.	\$1,961,471.48
3.	United Signs & Signals, Inc.	\$2,323,298.60

The Engineer's Estimate for this project is \$2,204,113.06.

On October 27, 2015, we were contacted by The New Florida Industrial Electric (FIE) who requested permission to withdraw its bid due to errors in the unit prices for some of the items. We compared the FIE unit prices to the Engineer's Estimate and to those of the other bidders and identified certain items where the FIE unit prices were significantly lower which would indicate errors had been made. On that basis, we accepted FIE's explanation for the errors and allowed them to withdraw their bid without penalty.

The Procurement Department evaluated the two other bids and determined the bid from SICE, Inc., to be responsible and responsive to the bidding requirements. Award of the contract to SICE in the amount of \$1,961,471.48 is recommended contingent upon final execution of the contract by both parties.

CONTRACT

This Contract No. 001126 (the "Contract"), made this 12th day of November, 2015, between the CENTRAL FLORIDA EXPRESSWAY AUTHORITY, hereinafter called CFX and SICE, INC., 14350 N.W. 56 Court, Suite 105, Opa Locka, Florida 33054, hereinafter the CONTRACTOR:

WITNESSETH: The CONTRACTOR shall, for the consideration herein mentioned and at its cost and expense, do all the work and furnish all the materials, equipment, supplies and labor necessary to perform this Contract in the manner and to the full extent as set forth in the Contract Documents (and under security as set forth in the attached Public Construction Bond) all of which are hereby adopted and made part of this Contract as completely as if incorporated herein. The Contract shall be performed to the satisfaction of the duly authorized representatives of CFX, who shall have at all times full opportunity to inspect the materials furnished and the work done under this Contract.

The work to be done under this Contract includes installation of all items associated with Contract No. 001126, Wrong-Way Driving Vehicle Detection and Countermeasures Equipment Installation, (Project No. 599-526A) as detailed in the Contract Documents and any addenda or modifications thereto. Contract time for this project shall be 150 calendar days. The Contract Amount is \$1,405,933.40. This Contract was awarded by the CFX Board of Directors at its meeting on November 12, 2015.

The Contract Documents consist of:

1. The Contract,
2. The Memorandum of Agreement,
3. The Addenda, modifying the General Specifications, Technical Specifications, Special Provisions, Plans or other Contract Documents,
4. The Plans,
5. The Special Provisions,
6. The Technical Specifications,
7. The General Specifications,
8. The Standard Specifications,
9. The Design Standards, and
10. The Proposal.

In consideration of the foregoing premises, CFX agrees to pay the CONTRACTOR for work performed and materials furnished at the unit and lump sum prices, and under the conditions set forth, in the Proposal.

IN WITNESS WHEREOF, the authorized signatures named below have executed this Contract on behalf of the parties on the date first set forth above.

CENTRAL FLORIDA EXPRESSWAY AUTHORITY

By: _____
Director of Procurement

SICE, Inc.

By: _____

Title

ATTEST: _____ (Seal)

Approved as to form and execution, only.

General Counsel for CFX
