CENTRAL FLORIDA EXPRESSWAY AUTHORITY

MEMORANDUM

iLE Authority Bo‘a?tlgmbers » / d
FROM: Claude Mille \‘,ﬁ(/.’?"é 2 / iz

Director of Procurement
DATE: February 24, 2015

RE.: Award of Contract for
Miscellaneous Construction Engineering and Inspection (CEI) Services
Contract No. 001054

At its meeting on November 14, 2015, the Board approved the final ranking of the firms for the
referenced project and authorized staff to enter negotiations with Target Engineering Group, Inc.
(Target), the firm ranked first. Those negotiations have been completed and Board award of the
contract to Target in the not-to-exceed amount of $3,500,000.00 is requested.

This contract will provide a pool of qualified CEI support personnel from which the Authority’s
in-house team can draw as-needed for various construction projects. Services will be provided by
Target on a task authorized basis using the hourly rates that we have negotiated for the various
personnel classifications that will be required for each task.

cc: Joe Berenis, Deputy Executive Director, Engineering, Operations, Maintenance & Construction
Laura Kelley, Deputy Executive Director, Finance and Administration
Ben Dreiling, Director of Construction and Maintenance
Contract File
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CENTRAL FLORIDA EXPRESSWAY AUTHORITY
AGREEMENT FOR CONSTRUCTION ENGINEERING AND INSPECTION SERVICES
CONTRACT NO. 001054

THIS AGREEMENT, made and entered into this 12 day of March, 2015, by and between the
CENTRAL FLORIDA EXPRESSWAY AUTHORITY, a corporate body and agency of the State of
Florida, created by Chapter 63-573 Laws of Florida, 1963, (Chapter 348, Part V, Florida Statutes)
hereinafter called the “AUTHORITY” and TARGET ENGINEERING GROUP, INC., hereinafter
called “CONSULTANT”, carrying on professional practice in engineering with offices located at 735
Primera Boulevard, Suite 100, Lake Mary, Florida 32746.

That the AUTHORITY did determine that the CONSULTANT is fully qualified to render
the services contracted.

WITNESSETH:

1.0 The AUTHORITY does hereby retain the CONSULTANT to furnish Miscellaneous
Construction Engineering and Inspection (CEI) services required by the AUTHORITY. The
AUTHORITY has a core staff of CEI management personnel and is engaging the CONSULTANT to
provide support personnel on an as-needed, per project basis. Support personnel required by the
AUTHORITY may include, but are not necessarily limited to, Project Administrator, Contract
Support Specialist, Senior Inspector, Inspector, Asphalt Plant Inspector, Inspector’s Aide, Survey
Party Chief Instrument Man, Rod Man/Chain Man, Environmental Specialist, Casting Yard
Engineer, Senior ITS Inspector, ITS Inspector.
2.0 The CONSULTANT and the AUTHORITY mutually agree to furnish, each to the
other, the respective services, information and items as described in Exhibit “A”, Scope of Services,

attached hereto and made a part hereof.
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Before any additions or deletions to the work described in Exhibit “A”, and before
undertaking any changes or revisions to such work, the parties shall negotiate any necessary cost
changes and shall enter into a Supplemental Amendment covering such modifications and the
compensation to be paid therefore.

Reference herein to this Agreement shall be considered to include any Supplemental
Agreement thereto.

The AUTHORITY’s Director of Construction or his authorized designee shall
provide the management and technical direction for this Agreement on behalf of the AUTHORITY.
All technical and administrative provisions of this Agreement shall be managed by the Director of
Construction and the CONSULTANT shall comply with all of the directives of the Director of
Construction that are within the purview of this Agreement. Decisions concerning Agreement
amendments and adjustments, such as time extensions and supplemental agreements shall be made
by the Director of Construction.

This Agreement is considered a non-exclusive Agreement between the parties.

3.0 TERM OF AGREEMENT AND RENEWALS

Unless otherwise provided herein or by Supplemental Agreement, the provisions of
this Agreement will remain in full force and effect for a three (3) year term from the date of the
Notice to Proceed for the first task assignment. Renewal of this Agreement for up to two one-year
renewals periods may be exercised by the AUTHORITY at its sole discretion. Renewals will be
based, in part, on a determination by the AUTHORITY that the value and level of service provided
by the CONSULTANT are satisfactory and adequate for the AUTHORITY’s needs.

The CONSULTANT agrees to commence the scheduled services for each assigned

project within ten (10) calendar days from the date specified in the written Notice to Proceed from
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the Director of Construction, which notice to proceed will become part of this Agreement. The
CONSULTANT shall complete scheduled project services within the timeframe(s) agreed to by the
parties or as may be modified by subsequent Supplemental Agreement.

4.0 PROJECT SCHEDULE

It shall be the responsibility of the CONSULTANT to ensure at all times that
sufficient time remains within the project schedule withiﬁ which to complete the services on the
project. In the event there have been delays which would affect the scheduled project completion
date, the CONSULTANT shall submit a written request to the AUTHORITY which identifies the
reason(s) for the delay, the amount of time related to each reason and specific indication as to
whether or not the delays were concurrent with one another. The AUTHORITY will review the
request and make a determination as to granting all or part of the requested extension.

In the event the scheduled project completion date is reached and the CONSULTANT
has not requested, or if the AUTHORITY has denied, an extension of the completion date, partial
progress payments will be stopped when the scheduled project completion date is met. No further
payment for the project will be made until a time extension is granted or all work has been completed
and accepted by the AUTHORITY.

5.0 PROFESSIONAL STAFF

The CONSULTANT shall maintain an adequate and competent professional staff to
enable the CONSULTANT to timely perform under this Agreement. The CONSULTANT shall
continue to be authorized to do business within the State of Florida. In the performance of these
professional services, the CONSULTANT shall use that degree of care and skill ordinarily exercised
by other similar professionals in the field under similar conditions in similar localities. The

CONSULTANT shall use due care in performing the required services and shall have due regard for

AG-3



acceptable standards of construction engineering and inspection principles. The CONSULTANT
may associate with it such specialists, for the purpose of its services hereunder, without additional
cost to the AUTHORITY, other than those costs negotiated within the limits and terms of this
Agreement. Should the CONSULTANT desire to utilize specialists, the CONSULTANT shall be
fully responsible for satisfactory completion of all subcontracted work. The CONSULTANT,
however, shall not sublet, assign or transfer any work under this Agreement to other than the
associate consultants listed below without the written consent of the AUTHORITY. It is understood
and agreed that the AUTHORITY will not, except for such services so designated herein, permit or

authorize the CONSULTANT to perform less than the total contract work with other than its own

organization.
A? Group, Inc. H.W. Lochner, Inc.
Allied Engineering and Testing, Inc. Metric Engineering, Inc.
Creative engineering Group, Inc. Parsons Brinckerhoff, Inc.
Civil/Site Engineering, Inc. PI Consulting Services, LLC
Cloud Consultants and Services, Inc. Rummel, Klepper & Kahl, LLP
DRMP, Inc. URS Corporation Southern
Eisman & Russo, Inc. HNTB
GAI Consultants, Inc. JBS Engineering Technical Services, Inc.

HDR Construction Control Corp.

If, during the term of the Contract, CONSULTANT desires to subcontract any
portion(s) of the work to a subconsultant that was not disclosed by the CONSULTANT to the
AUTHORITY at the time that the Contract was originally awarded, and such subcontract would,
standing alone or aggregated with prior subcontracts awarded to the proposed subconsultant, equal or
exceed twenty five thousand dollars ($25,000.00), the CONSULTANT shall first submit a request to
the AUTHORITY’s Director of Procurement for authorization to enter into such subcontract. Except
in the case of an emergency, as determined by the Executive Director or his/her designee, no such

subcontract shall be executed by the CONSULTANT until it has been approved by the
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AUTHORITY Board. In the event of a designated emergency, the CONSULTANT may enter into
such a subcontract with the prior written approval of the Executive Director or his/her designee, but
such subcontract shall contain a provision that provides that it shall be automatically terminated if
not approved by the AUTHORITY Board at its next regularly scheduled meeting.

6.0 SERVICES TO BE PROVIDED

The work covered by this Agreement includes providing CEI services for a variety of
AUTHORITY projects including, but not necessarily limited to, roadway and bridge construction,
landscaping construction, fence construction, signing construction, roadway lighting construction,
drainage modifications/construction, utility construction, and toll facility
renovations/modifications/construction.

7.0 COMPENSATION

The AUTHORITY agrees to pay the CONSULTANT compensation as detailed in
Exhibit “B”, Method of Compensation, attached hereto and made a part hereof. Bills for fees or
other compensation for services or expenses shall be submitted to the AUTHORITY in detail
sufficient for a proper ére-audit and post audit thereof.

The CONSULTANT may be liable for AUTHORITY costs resulting from negligent,
reckless or intentionally wrongful errors or deficiencies in designs furnished under this Agreement.
The AUTHORITY may enforce such liability and collect the amount due if the recoverable cost will
exceed the administrative cost involved or is otherwise in the AUTHORITY s best interest.

Records of costs incurred by the CONSULTANT under terms of this Agreement shall
be maintained and made available upon request to the AUTHORITY at all times during the period of
this Agreement and for three years after final payment is made. Copies of these documents and

records shall be furnished to the AUTHORITY upon request. The CONSULTANT agrees to
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incorporate the provisions of this paragraph in any subcontract into which it might enter with
reference to the work performed.

Records of costs incurred includes the CONSULTANT s general accounting records
and the project records, together with supporting documents and records, of the CONSULTANT and
all subconsultants performing work on the project, and all other records of the CONSULTANT and
subconsultants considered necessary by the AUTHORITY for a proper audit of project costs.

The general cost principles and procedures for the negotiation and administration, and
the determination or allowance of costs under this Agreement shall be as set forth in the Code of
Federal Regulations, Titles 23, 48, 49, and other pertinent Federal and State Regulations, as
applicable, with the understanding that there is no conflict between State and Federal regulations in
that the more restrictive of the applicable regulations will govern. Whenever travel costs are included
in Exhibit “B”, the provisions of Section 112.061, Florida Statutes, shall govern as to reimbursable
costs.

8.0 COMPLIANCE WITH LAWS

The CONSULTANT shall comply with all federal, state and local laws and
ordinances applicable to the work or payment for work thereof, and shall not discriminate on the
grounds of race, color, religion, sex, or national origin in the performance of work under this
contract.

The CONSULTANT shall keep fully informed regarding and shall fully and timely
comply with all current laws and future laws that may affect those engaged or employed in the

performance of this Agreement.
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9.0 WAGE RATES AND TRUTH-IN-NEGOTIATIONS CERTIFICATE

The CONSULTANT hereby certifies, covenants and warrants that wage rates and
other factual unit costs as shown in attached Exhibit “C”, Details of Costs and Fees, supporting the
compensation provided in Paragraph 7.0 are accurate, complete and current as of the date of this
Agreement. It is further agreed that said price provided in Paragraph 7.0 hereof shall be adjusted to
exclude any significant sums where the AUTHORITY shall determine the price was increased due to
inaccurate, incomplete or non-current wage rates and other factual unit costs. All such adjustments
shall be made within one year following the date of final billing or acceptance of the work by the
AUTHORITY, whichever is later.

10.0 TERMINATION

The AUTHORITY may terminate this Agreement in whole or in part at any time the
interest of the AUTHORITY requires such termination.

If the AUTHORITY determines that the performance of the CONSULTANT is not
satisfactory, the AUTHORITY shall have the option of (a) immediately terminating the Agreement
or (b) notifying the CONSULTANT of the deficiency with a requirement that the deficiency be
corrected within a specified time, otherwise the Agreement will be terminated at the end of such
time.

If the AUTHORITY requires termination of the Agreement for reasons other than
unsatisfactory performance of the CONSULTANT, the AUTHORITY shall notify the
CONSULTANT in writing of such termination, not less than seven (7) calendar days as to the
effective date of termination or specify the stage of work at which the Agreement is to be terminated.

If the AUTHORITY abandons the work or subtracts from the work, suspends, or

terminates the Agreement as presently outlined, the CONSULTANT shall be compensated for actual
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costs, as determined in Exhibit “B”, for work performed by the CONSULTANT prior to
abandonment or termination of the Agreement. The ownership of all engineering documents
completed or partially completed at the time of such termination or abandonment, shall be retained
by the AUTHORITY.

The ownership of all engineering documents completed or partially completed at the
time of such termination or abandonment, shall be retained by the AUTHORITY.

The AUTHORITY reserves the right to cancel and terminate this Agreement in the
event the CONSULTANT or any employee, servant, or agent of the CONSULTANT is indicted or
has a direct information issued against him for any crime arising out of or in conjunction with any
work being performed by the CONSULTANT for or on behalf of the AUTHORITY, without
penalty. It is understood and agreed that in the event of such termination, all tracings, plans,
specifications, maps, and data prepared or obtained under this Agreement shall immediately be
turned over to the AUTHORITY. The CONSULTANT shall be compensated for its services
rendered up to the time of any such termination in accordance with Paragraph 7.0 hereof. The
AUTHORITY also reserves the right to terminate or cancel this Agreement in the event the
CONSULTANT shall be placed in either voluntary or involuntary bankruptcy or an assignment be
made for the benefit of creditors. The AUTHORITY further reserves the right to suspend the
qualifications of the CONSULTANT to do business with the AUTHORITY upon any such
indictment or direct information. In the event that any such person against whom any such
indictment or direct information is brought shall have such indictment or direct information
dismissed or be found not guilty, such suspension on account thereof may be lifted by the

AUTHORITY’s Director of Construction.
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11.0 ADJUSTMENTS

All services shall be performed by the CONSULTANT to the reasonable satisfaction
of the Director of Construction who shall decide all questions, difficulties and dispute of any nature
whatsoever that may arise under or by reason of this Agreement, the prosecution and fulfillment of
the services hereunder and the character, quality, amount and value thereof; and his decision upon all
claims, questions and disputes shall be final. Adjustments of compensation and term of the
Agreement, because of any major changes in the work that may become necessary or desirable as the
work progresses, shall be left to the absolute discretion of the Director and Supplemental
Agreement(s) of such a nature as required may be entered into by the parties in accordance herewith.
Disputes between the Director of Construction and the CONSULTANT that cannot be resolved shall
be referred to the AUTHORITY’s Executive Director whose decision shall be final.

In the event that the CONSULTANT and the AUTHORITY are not able to reach an
agreement as to the amount of compensation to be paid to the CONSULTANT for supplemental
work desired by the AUTHORITY, the CONSULTANT shall be obligated to proceed with the
supplemental work in a timely manner for the amount determined by the AUTHORITY to be
reasonable. In such event, the CONSULTANT will have the right to file a claim with the
AUTHORITY for such additional amounts as the CONSULTANT deems reasonable; however, in no
event will the filing of the claim or the resolution or litigation thereof, through administrative
procedures or the courts, relieve the CONSULTANT from the obligation to timely perform the

supplemental work.
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| 12.0 CONTRACT LANGUAGE AND INTERPRETATION

All words used herein in the singular form shall extend to and include the plural. All
words used in the plural form shall extend to and include the singular. All words used in any gender
shall extend to and include all genders.

References to statutes or regulations shall include all statutory or regulatory
provisions consolidating, amending, or replacing the statute or regulation referred to. Words not
otherwise defined that have well known technical or industry meanings, are used in accordance with
such recognized meanings. References to persons include their respective functions and capacities.

If the CONSULTANT discovers any material discrepancy, deficiency, ambiguity,
error, or omission in this Agreemenf, or is otherwise in doubt as to the meaning of any provision of
the Agreement, the CONSULTANT shall immediately notify the AUTHORITY and request
clarification of the AUTHORITY s interpretation of this Agreement.

The Agreement shall not be more strictly construed against either party hereto by
reason of the fact that one party may have drafted or prepared any or all of the terms and provisions
hereof.

13.0 HOLD HARMLESS AND INDEMNIFICATION

The CONSULTANT shall indemnify, defend, and hold harmless the AUTHORITY
and all of its officers, agents and employees from any claim, loss, damage, cost, charge or expense
arising out of any negligent act, error or omission by the CONSULTANT, its agents, employees, or
subcontractors during the performance of the Agreement, except that neither the CONSULTANT, its
agents, employees nor any of its subconsultants will be liable under this paragraph for any claim,
loss, damage, cost, charge or expense arising out of any act, error, omission or negligent act by the

AUTHORITY or any of its officers, agents or employees during the performance of the Agreement.
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When the AUTHORITY receives a notice of claim for damages that may have been
caused by the CONSULTANT in the performance of services required by the CONSULTANT under
this Agreement, the AUTHORITY will immediately forward the claim to the CONSULTANT. The
CONSULTANT and the AUTHORITY will evaluate the claim and report their findings to each other
within seven working days. The AUTHORITY and the CONSULTANT will jointly discuss options
in defending the claim. After reviewing the claim, the AUTHORITY will determine whether to
require the participation of the CONSULTANT in the defense of the claim or to require that the
CONSULTANT defend the AUTHORITY in such claim as described in this section. The
AUTHORITY s failure to notify the CONSULTANT of a claim within seven days will not release
the CONSULTANT from any of the requirements of this section upon subsequent notification by the
AUTHORITY to the CONSULTANT of the claim. The AUTHORITY and the CONSULTANT will
pay their own cost for the evaluation, settlement negotiations and trial, if any. However, if only one
party participates in the defense of the claim at trial, that party is responsible for all costs, but if the
verdict determines that there is joint responsibility the costs and liability for damages will be shared
in the same percentage as that judicially established.

The parties agree that 1% of the total compensation to the CONSULTANT for
performance of this Agreement is the specific consideration from the AUTHORITY to the
CONSULTANT for the CONSULTANT’s indemnity agreement.

The CONSULTANT shall pay all royalties and assume all costs arising from the use
of any invention, design, process materials, equipment, product or device which is the subject of
patent rights or copyrights. The CONSULTANT shall, at its expense, hold harmless and defend the
AUTHORITY against any claim, suit or proceeding brought against the AUTHORITY which is

based upon a claim, whether rightful or otherwise, that the goods or services, or any part thereof,
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furnished under this Agreement, constitute an infringement of any patent or copyright of the United
States. The CONSULTANT shall pay all damages and costs awarded against the AUTHORITY.
14.0 THIRD PARTY BENEFICIARY

The CONSULTANT warrants that it has not employed or retained any company or
person, other than a bona fide employee working solely for the CONSULTANT to solicit or secure
this Agreement, and that the CONSULTANT has not paid or agreed to pay any person, company,
corporation, individual or firm any fee, commission, percentage, gift or any other consideration,
contingent upon or resulting from the award or making of this Agreement. It is understood and
agreed that the term “fee” shall also include brokerage fee, however denoted. For the breach or
violation of this paragraph, the AUTHORITY shall have the right to terminate this Agreement
without liability, and, at its discretion, to deduct from the contract price, or otherwise recover, the
full amount of such fee, commission percentage, gift or consideration.
15.0 INSURANCE

The CONSULTANT, at its own expense, shall keep in force and at all times maintain
during the term of this Agreement all insurance of the types and to the limits specified herein.

The CONSULTANT shall require and ensure that each of its subconsultants
providing services hereunder procures and maintains, until the completion of the services, insurance
of the requirements, types and to the limits specified herein. Upon request from the AUTHORITY,
the CONSULTANT shall furnish copies of certificates of insurance evidencing coverage of each
subconsultant.

The CONSULTANT shall require all insurance policies in any way related to the
work and secured and maintained by the CONSULTANT to include clauses stating each underwriter

shall waive all rights of recovery, under subrogation or otherwise, against the AUTHORITY. The
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CONSULTANT shall require of subconsultants, by appropriate written agreements, similar waivers
each in favor of all parties enumerated in this section. When required by the insurer, or should a
policy condition not permit an endorsement, the CONSULTANT agrees to notify the insurer and
request that the policy(ies) be endorsed with a Waiver of Transfer of Rights of Recovery Against
Others, or an equivalent endorsement. This Waiver of Subrogation requirement shall not apply to
any policy, which includes a condition that specifically prohibits such an endorsement or voids
coverage should the CONSULTANT enter into such an agreement on a pre-loss basis. At the
CONSULTANT’s expense, all limits must be maintained.

15.1 Commercial General Liability coverage shall be on an occurrence form policy
for all operations including, but not limited to, Contractual, Products and Completed Operations, and
Personal Injury. The limits shall be not less than One Million Dollars ($1,000,000) per occurrence,
Combined Single Limits (CSL) or its equivalent. The general aggregate limit shall apply separately
to this Agreement (with the ISO CG 25 01 or insurer’s equivalent endorsement provided to the
AUTHORITY) or the general aggregate limit shall be twice the required occurrence limit. The
AUTHORITY shall be listed as an additional insured. The CONSULTANT further agrees coverage
shall not contain any endorsement(s) excluding or limiting Product/Completed Operations,
Independent Consultants, Broad Form Property Damage, X-C-U Coverage, Contractual Liability, or
Severability of Interests. The Additional Insured Endorsement included on all such insurance policies
shall state that coverage is afforded the additional insured with respect to claims érising out of
operations performed by or on behalf of the insured. If the additional insureds have other insurance
which is applicable to the loss, such other insurance shall be excess to any policy of insurance
required herein. The amount of the insurer’s liability shall not be reduced by the existence of such

other insurance.
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15.2 Business Automobile Liability coverage shall be on an occurrence form policy
for all owned, non-owned and hired vehicles issued on ISO form CA 00 01 or its equivalent. The
limits shall be not less than One Million Dollars ($1,000,000) per occurrence, Combined Single
Limits (CSL) or its equivalent. In the event the CONSULTANT does not own automobiles the
CONSULTANT shall maintain coverage for hired and non-owned auto liability, which may be
satisfied by way of endorsement to the Commercial General Liability policy or separate Business
Auto Liability policy.

Each of the above insurance policies shall include the following provisions: (1) The
standard severability of interest clause in the policy and when applicable the cross liability insurance
coverage provision which specifies that the inclusion of more than one insured shall not operate to
impair the rights of one insured against another insured, and the coverages afforded shall apply as
though separate policies had been issued to each insured; (2) The stated limits of liability coverage
for Commercial/Comprehensive General Liability, and Business Automobile Liability, assumes that
the standard “supplementary payments” clause will pay in addition to the applicable limits of liability
and that these supplementary payments are not included as part of the insurance policies limits of
liability.

15.3  Workers’ Compensation and Employer’s Liability Insurance shall be provided
as required by law or regulation (statutory requirements). Employer’s Liability insurance shall be
provided in amounts not less than $100,000 per accident for bodily injury by accident, $100,000 per
employee for bodily injury by disease, and $500,000 policy limit by disease. The Workers’
Compensation policy shall be endorsed with a waiver of subrogation in favor of the AUTHORITY

for all work performed by the CONSULTANT, its employees, agents and subconsultants.
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15.4 Professional Liability Coverage shall have limits of not less than One Million
Dollars ($1,000,000) Combined Single Limit (CSL) or its equivalent, protecting the selected firm or
individual against claims of the AUTHORITY for negligence, errors, mistakes or omissions in the
performance of services to be performed and furnished by the CONSULTANT.

The CONSULTANT shall provide the AUTHORITY with Certificate(s) of Insurance
with required endorsements on all the policies of insurance and renewals thereof in a form(s)
acceptable to the AUTHORITY. The AUTHORITY shall be notified in writing of any reduction,
cancellation or substantial change of policy or policies at least thirty (30) days prior to the effective
date of said action.

All insurance policies shall be issued by responsible companies who are acceptable to
the AUTHORITY and licensed to do business under the laws of the State of Florida. Each Insurance
company shall minimally have an A.M. Best rating of A-:VII. Ifrequested by the AUTHORITY, the
AUTHORITY shall have the right to examine copies and relevant provisions of the insurance
policies required by this Agreement, subject to the appropriate confidentiality provisions to safeguard
the proprietary nature of CONSULTANT manuscript policies.

Any deductible or self-insured retention must be declared to and approved by the
AUTHORITY. At the option of AUTHORITY, either the insurer shall reduce or eliminate such
deductibles or self-insured retentions as requests the AUTHORITY, or the CONSULTANT shall
procure a bond guaranteeing payment of losses and related investigations, claim administration and
defense expenses.

All such insurance required by the CONSULTANT shall be primary to, and not

contribute with, any insurance or self-insurance maintained by the AUTHORITY.
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Compliance with these insurance requirements shall not relieve or limit the
CONSULTANT s liabilities and obligations under this Agreement. Failure ofthe AUTHORITY to
demand such certificate or evidence of full compliance with these insurance requirements or failure
of the AUTHORITY to identify a deficiency from evidence provided will not be construed as a
waiver of the CONSULTANT’s obligation to maintain such insurance.

The acceptance of delivery by the AUTHORITY of any certificate of insurance
evidencing the required coverage and limits does not constitute approval or agreement by the
AUTHORITY that the insurance requirements have been met or the insurance policies shown in the
certificates of insurance are in compliance with the requirements.

16.0 COMMUNICATIONS

The CONSULTANT agrees that it shall make no statements, press releases or
publicity releases concerning this Agreement or its subject matter or otherwise disclose or permit to
be disclosed any of the data or other information obtained or furnished in compliance with this
Agreement, or any particulars thereof, during the period of the Agreement, without first notifying the
AUTHORITY and securing its consent in writing. The CONSULTANT also agrees that it shall not
publish, copyright or patent any of the data furnished in compliance with this Agreement, it being
understood that, under Paragraph 8.00 hereof, such data or information is the property of the
AUTHORITY.

17.0 STANDARD OF CONDUCT

The CONSULTANT covenants and agrees that it and its employees shall be bound by

the standards of conduct provided in Florida Statutes 112.313 as it relates to work performed under

this Agreement, which standards will by reference be made a part of this Agreement as though set
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forth in full. The CONSULTANT agrees to incorporate the provisions of this paragraph in any
subcontract into which it might enter with reference to the work performed.

The CONSULTANT acknowledges that it has read the AUTHORITY’s Code of
Ethics and to the extent applicable to the CONSULTANT agrees to abide with such policy.
18.0 DOCUMENTED ALIENS

The CONSULTANT warrants that all persons performing work for the AUTHORITY
under this Agreement, regardless of the nature or duration of such work, shall be United States
citizens or properly authorized and documented aliens. The CONSULTANT shall comply with all
federal, state and local laws and regulations pertaining to the employment of unauthorized or
undocumented aliens at all times during the performance of this Agreement and shall indemnify and
hold the AUTHORITY harmless for any violations of the same. Furthermore, if the AUTHORITY
determines that CONSULTANT has knowingly employed any unauthorized alien in the performance
of this Agreement, the AUTHORITY may immediately and unilaterally terminate this Agreement for
cause.
19.0 - CONFLICT OF INTEREST

The CONSULTANT shall not knowingly enter into any other contract with the
AUTHORITY during the term of this Agreement which would create or involve a conflict of interest
with the services provided herein. Likewise, subconsultants shall not knowingly enter into any other
contract with the AUTHORITY during the term of this Agreement which would create or involve a
conflict of interest with the service provided herein and as described below. Questions regarding
potential conflicts of interest shall be addressed to the Executive Director for resolution. During the
term of this Agreement the CONSULTANT is not eligible to pursue any advertised construction

engineering and inspection projects of the AUTHORITY as either a prime or subconsultant where
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the CONSULTANT participated in the design of the projects. Subconsultants are also ineligible to
pursue construction engineering and inspection projects where they participated in the design of the
projects.
20.0 SEVERABILITY

The invalidity or non-enforceability of any portion or provision of this Agreement
shall not affect the validity or enforceability of any other portion or provision. Any invalid or
unenforceable portion or provision shall be deemed severed from this Agreement and the balance
hereof shall be construed and enforced as if this Agreement did not contain such invalid or
unenforceable portion or provision.
21.0 GOVERNING LAW AND VENUE

This Agreement shall be governed by and constructed in accordance with the laws of
the State of Florida. Venue of any judicial proceedings arising out of the Agreement shall be in
Orange County, Florida.
22.00 ATTACHMENTS

Exhibit “A”, Scope of Services

Exhibit “B”, Method of Compensation

Exhibit “C”, Details of Cost and Fees

Exhibit “D”, Project Organization Chart
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IN WITNESS WHEREOF, the CONSULTANT and the AUTHORITY have caused this
instrument to be signed and witnessed by their respective duly authorized officials, all as of the day
and year first above written. This Contract was awarded by the Authority’s Board of Directors at its

meeting on March 12, 2015.

TARGET ENGINEERING GROUP, INC. CENTRAL FLORIDA EXPRESSWAY
AUTHORITY
BY: BY:
Authorized Signature Director of Procurement
Print Name
Title:
ATTEST: (Seal)
Secretary or Notary

Approved as to form and execution, only.

General Counsel for the AUTHORITY
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EXHIBIT A

SCOPE OF SERVICES



EXHIBIT A
SCOPE OF SERVICES

CONSTRUCTION ENGINEERING AND INSPECTION CONSULTANT
L PURPOSE

The Authority requires the services of a consultant in connection with Construction Engineering
and Inspection (CEI) services. The Authority has a core staff of CEI management personnel and
is seeking assistance from a Consultant who will provide support personnel on an as-needed, per
project basis. Support personnel required by the Authority may include, but is not necessarily
limited to, Project Administrator, Senior Inspector, Inspector, Asphalt Plant Inspector,
Inspector’s Aide, Survey Party Chief Instrument Man, Rod Man/Chain Man, Environmental
Specialist, Casting Yard Engineer, Senior ITS Inspector, ITS Inspector and others deemed
necessary and authorized by the Authority on a variety of contracts scheduled to be awarded for
construction.

The Consultant shall minimize, to the extent possible, the Authority’s need to apply its own
resources to assignments authorized by the Authority. The Authority, at its option, may elect to
expand, reduce or delete the extent of each work element described in this Scope of Services.

The Authority will request Consultant services on an as-needed, per project basis as described
below. There is no guarantee that any or all of the services described in this Scope of Services
will be assigned during the term of the Agreement. Further, the Consultant, as indicated below,
will provide these services on a non-exclusive basis. The Authority, at its option, may elect to
have any of the services performed by other consultants or Authority staff.

The Consultant is one of several consultants who are under contract to the Authority to provide
support personnel for various construction projects. At least 30 days before the notice to proceed
is issued to the construction contractor for a project, the Authority will identify the CEI support
personnel it will require by job classification and request from the consultants a list of resumes
for available individuals. From these resumes, the Authority will select the most qualified team
and negotiate fees and expenses with that consultant. The intent of this process is to ensure that
the Authority has a resource pool of consultants who can provide qualified professional,
technical and administrative personnel, in the required numbers and at the required times, to
assure that services and responsibilities assigned under this Scope of Services are effectively and
efficiently carried out.

IL. GENERAL REQUIREMENTS

The Consultant shall exercise its independent professional judgment in performing its obligations
and responsibilities under the Contract.



The Consultant shall be prequalified by the Florida Department of Transportation (FDOT) to
perform the appropriate work categories established by the FDOT.

.  BEGINNING AND LENGTH OF SERVICES

Work shall commence upon issuance of the written Notice to Proceed from the Director of
Construction. (References to the Authority’s Director of Construction shall be taken to mean his
designated representative as well.) The Contract term will be three (3) years with two 1-year renewal
options.

Services to be provided by the Consultant will be initiated and completed as directed by the
Authority’s Director of Construction for each Task Work Order Assignment authorized under the
Contract.

The Director of Construction shall furnish the Consultant a Letter of Authorization for each Task
Work Order outlining the services to be performed and the compensation to be paid for services
authorized pursuant to the Scope of Services document attached to the Letter of Authorization.
No payment for work performed shall be made to the Consultant unless a Letter of Authorization
for that Task Work Order has been mutually agreed to in writing by the Authority and Consultant
(refer to the Method of Compensation).

For the duration of each project assigned under the Contract, the Consultant shall coordinate
closely with the Authority to minimize rescheduling of Consultant activities due to construction
delays or changes in scheduling of the construction contractor’s activities.

For estimating purposes, the Consultant will be allowed an accumulation of fifteen (15) calendar
days to perform preliminary administrative services prior to the issuance of the notice to proceed
to the construction contractor and fifteen (15) days to demobilize after final acceptance by the
Authority of an assigned project.

IV.  SERVICES

The Consultant will perform the following tasks in the conduct of the Agreement for each
assigned project. The following tasks provide an example of the type of work to be required but
are not intended to be all inclusive.

A. General

It shall be the responsibility of the Consultant to provide services as necessary to administer the
construction contracts in a manner so as to verify that the projects are constructed in conformity
with the plans, specifications, contract provisions and within the time allotted by the construction
contracts.



The Consultant is expected to pursue its work in such a manner as to cover all major contractor
activities and make periodic condition inspections regardless of time of day, or date, or weather
conditions.

The Consultant shall advise the Authority of any omissions, substitutions, defects, or deficiencies
noted in the work of the construction contractor and the corrective action taken. The work
provided by the Contractor shall in no way relieve the construction contractor of responsibility
for the satisfactory performance of the construction contract.

B. Inspection Services

The Consultant shall provide services to monitor the construction contractor’s on-site
construction operations as required to determine that the quality of workmanship and materials is
such that the assigned project will be completed in substantial conformity with the plans,
specifications, and other contract provisions, and within the specified contract time. The
Consultant shall keep detailed, accurate records of the construction contractor’s daily operations,
progress, and significant events that affect the work.

The standard procedures and practices of the Authority for inspection of construction projects are
set forth in the Authority’s Construction Project Administration Manual (ACPAM)
(www.expresswaydocs.com). The Consultant shall, in general, perform inspection services in
accordance with these standard procedures and practices and approved variations as may be
appropriate.

C. Testing

The Consultant shall perform field testing services including but not limited to nuclear density,
moisture content, etc. Laboratory Testing of component materials shall be performed by others.

D. Management Engineering Services

The Consultant shall perform the management engineering services necessary to verify that
proper coordination of the activities of all parties involved in accomplishing completion of the
assigned project is achieved; to maintain complete, accurate records of all activities and events
relating to the assigned project; to properly document the significant changes to the assigned
project; to provide, upon request, interpretations of the plans, specifications and contract
provisions; to make recommendations to the Authority to resolve disputes which arise in relation
to the assigned project; and to maintain an adequate level of surveillance of the construction
contractor’s activities. The Consultant shall also perform any other management engineering
services that are required to fulfill its responsibilities under the Contract. All records and
documentation will be in accordance with standard procedures, format and content, and the
policies and procedures of the Authority.
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Services may include, but are not necessarily limited to the following:

1. At the direction of the Authority, schedule and conduct a preconstruction conference for
each assigned project. Record significant information and decisions made at this conference and
distribute copies of the minutes to the appropriate parties.

2. Maintain project files in accordance with the Authority’s methods and utilizing the
Authority’s filing system.

3. Receive, review, and recommend acceptance by the Authority of the construction
contractor’s project construction schedule, prepared and submitted in accordance with the
construction project’s contract documents.

4. Maintain, on a daily basis, a complete and accurate record of the activities and events
relating to the assigned project and a record of the work completed by the construction
contractor, including quantities of pay items in conformity with final estimate preparation
procedures and specifications. The Consultant shall immediately report apparent, significant
changes in quantity, time, or cost as they are noted.

5. Maintain a construction diary, including weather, appropriate for the type of construction
being performed.
6. Maintain a log of all materials entering into the work with proper indication of the basis

of acceptance of each shipment of material.

7. Maintain records of all sampling and testing accomplished and analyze such records as
required to ascertain acceptability of materials and completed work items. Reports for records of
work and testing results shall be maintained in the Consultant’s files for each assigned project.

8. Once each month, prepare a comprehensive tabulation of the quantity of each pay item
satisfactorily completed to date. Quantities shall be based on daily records or calculations.
Calculations shall be retained. The tabulation will be used for preparation of the monthly
progress estimate. The monthly progress estimate will be jointly prepared by the construction
contractor and Consultant. Progress estimates shall be submitted to the Authority for review and
processing.

The Consultant shall make and record such measurements as are necessary to calculate and
document quantities for pay items; make and record preconstruction and excavated cross section
surveys of the assigned project in those areas where earth work (subsoil excavation) will be paid
by calculating volumes removed and paid for within authorized limits at contract unit prices
specified in the construction contract. The Consultant shall perform incidental engineering
surveys as may be necessary to carry out the services and to verify and confirm the accuracy of
the construction contractor’s survey layout work on an occasional and random basis.



9. If requested by the Authority, provide to the construction contractor interpretations of the
plans, specifications, and contract provisions. In such instances, the Consultant shall confer with
the Authority when an interpretation involves complex issues or may have an impact on the cost

of performing the work.

10.  Analyze problems that arise on a project and proposals submitted by the construction
contractor and prepare and submit a recommendation to the Authority.

11.  Analyze changes to the plans, specifications, or contract provisions and extra work which
appear to be necessary to carry out the intent of the contract when it is determined that a change
or extra work is necessary and such work is within the scope and intent of the original contract
for an assigned project.

12.  When it is determined that a modification to the original contract for an assigned project
is required due to a necessary change in the character of the work, negotiate prices with the
construction contractor and prepare and submit for approval by the Authority a change proposal
request in accordance with applicable procedures.

13.  Inthe event that the construction contractor gives notice, either written or verbal, that it
deems certain work to be performed is beyond the scope of the construction contract, and that it
intends to claim additional compensation, the Consultant shall maintain accurate force account
records of the costs involved in such work. These records shall include manpower and
equipment times and materials installed (temporary or permanent) in the portion of the work in
dispute.

14.  In the event that the construction contractor submits a claim for additional compensation
on an assigned project, analyze the submittal and prepare a recommendation to the Authority
covering validity and reasonableness of charges, and conduct negotiations leading to
recommendations for settlement of the claim. Maintain complete force account and other records
of work involved in claims.

15.  Inthe event that the construction contractor for a project submits a request for extension
of the allowable contract time on an assigned project, analyze the request and prepare a
recommendation to the Authority covering accuracy of statements and the actual effect of
delaying factors on completion of controlling work items.

16.  Prepare and submit to the Authority all close out documentation for each assigned
project, including, but not limited to, formal notification of Final Construction Inspection, Final
Acceptance; assembled and indexed written guarantees, certifications, operation and maintenance
manuals, and similar items required by the construction contract documents; completed project
(Final) Quantity Computation Manual, with supporting documentation; a written summary of any
outstanding issues, claims and matters affecting the Final Contract close out process; the Final
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Estimate; one full size set each from the construction contractor and the Consultant of the
marked record drawings; and similar project close out requirements. The Consultant shall
complete this task within fifteen (15) calendar days after final acceptance by the Authority of the
assigned project (demobilization period).

17.  Assist the Authority’s representatives in preparing for arbitration hearings or litigation
that may occur during the Consultant’s contract time in connection with an assigned project.

18.  Monitor each assigned project to the extent necessary to determine whether construction
activities violate the requirements of any permits. Notify the construction contractor of any
violations or potential violations and require the construction contractor’s immediate resolution
of the problem. Immediately report violations to the Authority.

19.  Track shop drawing/sample submittals and approvals for each assigned project. Tracking
shall include maintaining the status of each submittal as it progresses through review and
approval. The Consultant shall actively encourage all reviewers to accomplish reviews promptly.
The Consultant shall review samples, catalog data, shop drawings, laboratory, shop, and mill
tests of materials and equipment, and other data which the construction contractor is required to
submit, only for conformance and compliance with the design concept of the assigned project as
set forth by the construction contract documents.

20.  Provide coordination between the construction contractor and utility companies to
facilitate that conflicting utilities are removed, adjusted, or protected in-place in a timely manner
to minimize delays to construction operations. Maintain documentation in accordance with the
procedures for the assigned project.

21.  Attend weekly meetings with the respective contractor, subcontractors, and/or utility
companies for each assigned project to review plans, schedules, problems, or other areas of
concern. Prepare and transmit meeting minutes to the Authority within two (2) days following
the meeting.

22.  Conduct and document field review for each assigned project of the maintenance of
traffic operation during and after normal working hours, weekends, holidays, and during
inclement weather. If maintenance of traffic features create a potential hazard to the public,
notify the construction contractor’s representative immediately and verify that corrective action is
taken.

23.  When needed to prevent delays in construction contractor’s operations, provide the timely

analysis of a situation, recommend alternative solutions, prepare any necessary sketches, field
data, and other resources required to continue the construction progress.
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24. When requested by the Authority, perform Independent Assurance Services on work being
performed by other CCEI or Materials Testing Consultants in accordance with the Authority’s IA
Manual (www.expresswaydocs.com).

V. PERSONNEL

A. General Requirements

The Consultant shall provide the required number of qualified personnel as necessary to
effectively carry out its responsibilities under the Contract.

B. Personnel Qualifications

The Consultant shall use only competent personnel who are qualified by education, experience,
and certification where required. When requested by the Authority, the Consultant shall submit
resumes detailing education, experience qualifications and certifications of personnel in the
required job classifications that the Consultant is proposing for consideration for assignment to
the construction project. Minimum qualifications for the Consultant’s personnel are defined in
Paragraph “E” of this Article.

C. Staffing

For each assigned Task Work Order the Consultant shall staff personnel as required to complete
the final project closeout. Responsible personnel, thoroughly familiar with all aspects of
construction and measurement of the various pay items, shall be available to resolve disputed
final pay quantities until the assigned project/task has been closed out. An individual on an
assigned project whose performance is subsequently determined by the Authority to be
unsatisfactory shall be replaced by the Consultant within one (1) week after notification and shall
not be proposed for future assignments unless authorized in writing by the Director of
Construction.

Consultant personnel assigned to a project are considered by the Authority to be committed to
performing services under the Contract. Any changes will require written approval of the
Authority.

When the construction contractor’s operations on a project diminish, the Authority will direct an
appropriate reduction, by job classification, in the Consultant’s personnel. Such reduction of the
Consultant’s forces by the Authority shall be accomplished within one (1) week after
notification.

In the event of a construction contract suspension on an assigned project requires the removal of

Consultant forces from the project, the Consultant will be allowed up to a maximum of ten (10)
days to demobilize, relocate, or terminate such forces.
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D. Licensing for Equipment Operation

The Consultant shall be responsible for obtaining proper licenses for equipment and personnel
operating equipment when licenses are required. Licensing of surface moisture/density (nuclear)
gauges shall be obtained through the State of Florida Department of Health, Bureau of Radiation
Control, Radio Active Materials Section. Only nuclear density inspectors approved by the FDOT
shall be authorized to operate surface moisture/density gauges.

E. Personnel Training and Experience Standards

The following are the minimum training and experience standards for Consultant personnel.

1. Senior Project Engineer

Registration by the Florida State Board of Engineer Examiners as a Professional Engineer and six
(6) years of highway construction engineering experience. Experience shall include at least five
(5) years of major road or bridge construction. Qualifications include the ability to communicate
effectively and actively direct a highly complex and specialized construction engineering
administration and inspection program; plan and organize the work of subordinate staff
members; consult with the Authority’s Director of Construction and his staff; develop and review
policies, methods, practices and procedures; review the program for conformity with FDOT
standards and as amended by the AUTHORITY. The Senior Project Engineer must be able to
interpret and monitor scheduled construction progress; must be qualified to manage field
changes, change orders, claims and public complaints.

Qualification:
FDOT Advanced MOT

Attend the CTQP Quality Control Manager course and pass the examination.

Certifications:
None

A Master’s Degree in Engineering may be substituted for one (1) year engineering experience.

2. Project Administrator

A Civil Engineering Degree plus four (4) years of engineering experience in construction of
major road or bridge structures, or for non-degreed personnel eight (8) years of responsible and
related engineering experience, two (2) years of which involved construction of major road or
bridge structures.
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Receives general instruction regarding assignments and is expected to exercise initiative and
independent judgment in solution of work problems. Directs and assigns specific tasks to inspectors
and assistants for all phases of the construction project. Will be responsible for the progress and final
estimates throughout the construction project duration. Must have the following:

Qualifications:
FDOT Intermediate MOT

CTQP Final Estimates Level II

Other:
Attend CTQP Quality Control Manager Course and pass the examination.

A Master's Degree in Engineering may be substituted for one (1) year of engineering experience

3. Contract Support Specialist

High school diploma or equivalent plus four (4) years construction project related experience.
Should exercise independent judgment in planning work details and making technical decisions
related to office aspects of the project. Must be able to interpret project drawings and technical
specifications, organize and summarize construction quantities, and perform computer data entry.
Must have technical skill to maintain As-Built (record) drawings.

Qualifications:
CTQP Final Estimates Levels I & 1I

4. Senior Inspector/Senior Engineer Intern

High School graduate plus four (4) years of experience in construction inspection two (2) years
of which shall have been in bridge and/or roadway construction). Responsible for performing
highly complex technical assignments in field surveying and construction layout, making and
checking engineering computations, inspecting construction work and conducting field tests and
is responsible for coordinating and managing the lower level inspectors. Work is performed
under general supervision of the Project Administrator. Must have the following:

Qualifications:

CTQP Concrete Field Inspector Level 1

CTQP Concrete Transportation Construction Inspector (CTCI) Level II (all bridges)
CTQP Asphalt Roadway Level I (If applicable)

CTQP Asphalt Roadway Level II (If applicable)

CTQP Earthwork Construction Inspection Level I

CTQP Earthwork Construction Inspection Level Il

CTQP Pile Driving Inspection (If applicable)
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CTQP Drilled Shaft Inspection (If applicable — required for inspection of all drilled shafts including
miscellaneous structures such as Sign structures, Lighting structures, and Traffic Signal structures)
CTQP Grouting Technician Level I (If applicable)

CTQP Post-Tensioning Technician Level I (If applicable)

FDOT Intermediate MOT

CTQP Final Estimates Level I

Certifications:
Nuclear Radiation Safety
SSPC course: C-3 Supervisor/Competent Person Training for Deleading of Industrial Structures (If

applicable)

5. Resident Compliance Specialist

Graduation from an accredited high school or equivalent with one (1) year of experience as a
resident compliance officer on a construction project or two (2) years of assisting the compliance
officer in monitoring the project. Should have prior experience in both State funded and Federal
Aid funded construction projects with FDOT and knowledge of EEO/AA laws and FDOT’s DBE
and OJT programs. Ability to analyze, collect, evaluates data, and take appropriate action when
necessary. Must attend all training workshops or meetings for Resident Compliance Specialists
as determined necessary.

6. Inspector/Engineer Intern

High school graduate or equivalent plus two (2) years experience in construction inspection, one
(1) year of which shall have been in bridge and/or roadway construction inspection, plus the
following:

Qualifications:
CTQP Concrete Field Inspector Level 1

CTQP Asphalt Roadway Level I (If applicable)

CTQP Earthwork Construction Inspection Level I

CTQP Pile Driving Inspection (If applicable)

CTQP Dirilled Shaft Inspection (If applicable— required for inspection of all drilled shafts
including miscellaneous structures such as Sign structures, Lighting structures, and Traffic Signal
structures)

CTQP Final Estimates Level I

Certifications:
Nuclear Radiation Safety

Or a Civil Engineering degree with the ability to earn additional required qualifications within
one year. (Note: Engineer Intern classification requires E.I.T. certificate.)
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Responsible for performing assignments in assisting Senior Inspector in the performance of their
duties. Receive general supervision from the Senior Inspector who reviews work while in
progress. Civil Engineering graduates must obtain certifications within the first year of working
as an inspector or Engineer Intern. Exceptions will be permitted on a case-by-case basis so long
as qualifications and certifications are appropriate for specific inspection duties.

7. Asphalt Plant Inspector

High School graduate or equivalent plus one (1) year experience in the surveillance and
inspection of hot mix asphalt plant operations and the following:

Qualifications:

CTQP Asphalt Plant Level I
CTQP Asphalt Plant Level II
CTQP Final Estimates Level I

Certifications:
None

8. Inspector’s Aide

High School graduate or equivalent and able to perform basic mathematical calculation and
follow simple technical instructions. Duties are to assist higher-level inspectors.

9. Survey Party Chief

High School graduate plus four years of experience in construction surveying (including two (2)
years as Party Chief). Experienced in field engineering and construction layout, making and
checking survey computations and supervising a survey party. Work is performed under general
supervision of Project Administrator.

10. Instrument Man

High school graduate plus three (3) years of experience in construction surveying one (1) year of
which shall have been as instrument-man. Responsible for performing assignments in assisting
Party Chief in the performance of their duties. Receives general supervision from Party Chief
who reviews work while in progress.

11. Rod Man/Chain Man

High school graduate with some survey experience or training preferred. Receives supervision
from and assists Party Chief who reviews work while in progress.



12. Secretary/Clerk Typist

High school graduate or equivalent plus two (2) years of secretarial and/or clerical experience.
Ability to type at a rate of 35 correct words per minute. Experienced in the use of standard word
processing software. Should exercise independent initiative to help relieve the supervisor of
clerical detail. Work under general supervision of the Senior Project Engineer and their staff.

13. Environmental Specialist

A bachelors degree with a major in one of the physical or natural sciences or engineering and two
(2) years of professional experience in environmental protection, regulation or health; one of the
physical or natural sciences; or engineering; or a Masters degree in one of the physical or natural
sciences or engineering and one (1) year of professional experience described above; or a
Doctorate degree in one of the physical of natural sciences or engineering or one (1) year of
experience as an Environmental Specialist I with the State Of Florida. Receives general
instruction regarding assignments and is expected to exercise initiative, and independent
judgment in the solution of work problems. Must have knowledge of the terminology, principles,
data collection, and analytical techniques and procedures of the physical or natural sciences.

Also must have ability to collect, evaluate, analyze, and interpret scientific or technical data.

14.  Geotechnical Engineer

Be a registered Professional Engineer in the State of Florida (or if registered in another state,
have the ability to obtain registration in Florida within 6 months) with a minimum of 5 years of
experience in being in responsible charge of the geotechnical foundation construction
engineering and dynamic testing work on at least five (5) Authority or FDOT bridge projects,
including FDOT Structures Design Category 2 bridge projects, having driven pile
foundations/drilled shaft foundations or similar projects for other State Department of
Transportations. “Responsible charge” experience shall include verifiable and successful drilled
shaft installation and coring inspections and constructions, static, Osterberg Cell and/or
Statnamic load test experience, as well as Pile Driving Analyzer (PDA), WEAP computer
program and CAPWAP computer programs to analyze concrete/steel/timber piling.

15. Geotechnical Technician

Knowledge in the use and provisions of the PDA system, WEAP and CAPWAP computer
programs to analyze concrete/steel/timber piling in conjunction with dynamic load tests with a
minimum of three (3) years of experience on at least two (2) Authority or FDOT bridge projects.

Qualifications:
CTQP Pile Driving Inspection
CTQP Drilled Shaft Inspection
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16. Public Information Officer

High school graduate or equivalent and be knowledgeable in public information and/or
advertising involving mass circulation or distribution of literature, mass advertising or other
similar activities and performed such work for a at least three (3) years.

17. Utility Coordinator

High school graduate or equivalent and be knowledgeable of Authority’s Standards, policies,
procedures, and agreements and shall have a minimum of 4 years of experience performing
utility coordination in accordance with Authority or FDOT Standards, policies, procedures, and
agreements.

18. Senior ITS Inspector

High school graduate or equivalent plus four (4) years of experience in construction inspection,
two (2) years of which shall have been in ITS construction inspection, plus the following:

Qualifications:

Fiber Installation Inspection and OTDR Fiber Testing

DMS Operation and Testing

Controller Operation and Testing

CCTV Installation, Operation and Testing

Familiarity with Existing Communication Equipment and Switches

Certifications:

IMSA Level II

or a Civil Engineering degree and one (1) year of ITS CEI experience.

Responsible for performing highly complex technical assignments in field surveying and
construction layout, making and checking engineering computations, inspecting construction

work and conducting field tests and is responsible for coordinating and managing the lower level
inspectors. Work is performed under the general supervision of the Project Administrator.

19. ITS Inspector

High school graduate or equivalent plus two (2) years experience in construction inspection, one
(1) year of which shall have been in ITS construction inspection, plus the following:
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Qualifications:

Fiber Installation Inspection and OTDR Fiber Testing

DMS Operation and Testing

Controller Operation and Testing

CCTYV Installation, Operation and Testing

Familiarity with Existing Communication Equipment and Switches

Certifications:

None

or a Civil Engineering degree.

Responsible for performing assignments in assisting Senior Inspector in the performance of their
duties. Receive general supervision from the Senior Inspector who reviews work while in
progress. Civil Engineering graduates must obtain certifications within the first year of working
as an inspector or Engineer Intern. Exceptions will be permitted on a case-by-case basis so long

as qualifications and certifications are appropriate for specific inspection duties.

VI.  QUALITY ASSURANCE (QA) PROGRAM

A. Quality Reviews

The Consultant shall conduct semi-annual reviews to make certain its organization is in
compliance with the requirements cited in the Scope of Services. Quality Reviews shall be
conducted to evaluate the adequacy of materials, processes, documentation, procedures, training,
guidance, and staffing included in the execution of the Contract. Quality Reviews shall also be
developed and performed to achieve compliance with specific QA provisions contained in this
Scope of Services. The semi-annual reviews shall be submitted to the Authority in written form
no later than one (1) month after the review.

On assigned projects with short duration (9 months or less), the Consultant shall perform an
initial QA review within the first two (2) months of the start of construction.

On asphalt projects, the Consultant shall perform an initial QA review on its asphalt inspection

staff after the construction contractor has completed ten (10) full work days of mainline asphalt
paving operations, or 25% of the asphalt pay item amount (whichever is less) to validate that all
sampling, testing, inspection, and documentation are occurring as required.
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B. QAPlan

Within thirty (30) days after execution of the Contract, the Consultant shall furnish a QA Plan to
the Director of Construction. The QA Plan shall detail the procedures, evaluation criteria, and
instructions of the Consultant’s organization for providing services pursuant to the Contract.
Unless specifically waived, no payment will be made for any services until the Authority
approves the Consultant QA Plan.

Significant changes to the work requirements may require the Consultant to revise the QA Plan.
The Consultant shall keep the plan current with the work requirements. The Plan shall include,
but not be limited to, the following areas:

1. Organization: A description is required of the Consultant QA Organization and its
functional relationship to the part of the organization performing the work under the Contract.
The authority, responsibilities and autonomy of the QA organization shall be detailed as well as
the names and qualifications of personnel in the quality control organization.

2. Quality Reviews: The Consultant QA shall detail the methods used to monitor and
achieve organization compliance with Contract requirements for services and products.

3. Quality Records: The Consultant shall outline the types of records which will be
generated and maintained during the execution of its QA program.

4. Control of Subconsultants and Vendors: The Consultant shall detail the methods used to
control subconsultants and vendor quality.

5. Quality Assurance Certification: An officer of the Consultant firm shall certify that the
inspection and documentation was done in accordance with specifications, plans, standard
indices, and Authority procedures.

6. Quality Records: The Consultant shall maintain adequate records of the quality assurance
actions performed by its organization (including subcontractors and vendors) in providing
services and products under the Contract. All records shall indicate the nature and number of
observations made, the number and type of deficiencies found, and the corrective actions taken.
These records shall be available to the Authority, upon request, during the term of the Contract.
All records shall be kept at the primary job site and will be subject to audit review.

VII.  ITEMS TO BE FURNISHED BY THE AUTHORITY TO THE CONSULTANT

The following printed documents, facilities, equipment and services are furnished by the
Authority, either directly or as provided by the Contractor on selected construction projects.



A. Project Construction Contract.

B. Project Construction (Design) Drawings.

C. Project Supplemental Specifications.

D. Project Special Provisions.

E. R.O.W. Drawings, geotechnical reports, permits and similar documents.
F. Copy of the original plan quantities project computation manual.

Authority Policy and Procedures Manual.

T Q

Authority standardized forms to be used with documentation and reporting procedures.

—
.

Authority General Specifications and Technical Specifications.

Unless otherwise stated by the Authority at the time of the Task Authorization, the Consultant
shall provide office space for its personnel to effectively carry out the requirements of this Scope
of Services. Such office expenses will not be paid separately but will be included in the fees
negotiated for each assigned project.

VIII. ITEMS TO BE FURNISHED BY THE CONSULTANT

The Consultant shall furnish the quantity of the following items required to effectively perform
the work and services required. Except as stated herein, these items are considered normal and
incidental to the type of services provided and will not be reimbursed by the Authority.

A. FDOT Standard Specifications for Road and Bridge Construction, current edition.

B. FDOT Design Standards, current edition.

C. FDOT Structures Design Standards, current edition.

D. FDOT Construction Manual, current edition.

E. FDOT Materials Sampling, Testing and Reporting Guide, current edition.

F. FDOT Qualified Products Listing, current edition.

G. FDOT Utility Accommodation Guide, current edition.
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FDOT Inspection-In-Depth of the Materials and Construction Control Process Manual,
current edition.

FDOT Basis of Estimates and Computation Manual, current edition.

FDOT Sample Computation Manual, Final Estimate Preparation Short Course, and Carter
Key Manual, current edition.

Miscellaneous office supplies and accommodations, such as stationery, rubber stamps,
engineering rules, pads, pens, daily diaries, survey books, staplers, punches, electronic
calculators, adding machines, tape recorder, mail box, postal fees, and any other items
necessary to maintain an office.

Project vehicles for Authority related business. Documentation of mileage for Authority
related business will be required. Vehicles will be equipped with appropriate safety
equipment and must be able to effectively carry out requirements of this Agreement.
Vehicles shall have the name and phone number of the consulting firm visibly displayed on
both sides of the vehicle.

Project telephones and services, including long distance charges.

CEI personnel qualification and registration fees, licenses, personnel badges, safety
restrictions, carrying lockers, and security systems. Progress photographs, videos, project
claim documentation, and expenditures directed by the Authority’s representatives.

Applicable software to calculate Monthly Project Progress Estimates in a format
acceptable to the Authority and all other software packages determined by the Authority
to be essential to the execution of the Contract.

The Consultant shall supply survey, inspection and testing equipment, essential in order
to carry out the work under this Agreement. Such equipment includes those non-
consumable and non-expendable items, which are normally needed for a CEI project and
are essential in order to carry out the work under this Agreement.

Hard hats shall have the name of the consulting firm visibly displayed.

Equipment described herein and expendable materials under this Agreement will remain
the property of the Consultant and shall be removed at completion of the work.

The Consultant’s handling of nuclear density gauges shall be in compliance with their
license.
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T. The Consultant shall retain responsibility for risk of loss or damage to said equipment during
performance of this Agreement. Field office equipment shall be maintained and in
operational condition at all times.

U. Any additional equipment and furnishings considered by the Consultant to perform the
required services are optional to the Consultant, at its expense.

IX.  LIAISON

The Consultant shall be fully responsible for performing all tasks assigned under this Scope of
Services and interrelated documents on each assigned project. All activities and decisions of the
Consultant relating to the projects shall be subject to review and approval by the Authority. The
Consultant shall provide and maintain close coordination and support of all activities,
correspondence, documentation, reports and other communication related to construction
progress, delays, changes, claims, and significant events, whereby the Authority may carry out its
responsibilities. '

Upon confirmation of award of an assigned project and scheduled start of construction, the
Consultant shall be ready to assign personnel within two weeks after the Authority’s notification
to the Consultant to begin the services. No personnel shall be assigned until written notification
has been issued. Consultant personnel will generally be required at all times while the
construction contractor is working on an assigned project.

X. COOPERATION AND PERFORMANCE OF THE CONSULTANT

During the term of the Contract, the Authority will conduct reviews of the various phases and
stages of the Consultant’s operations.

Reviews will be conducted in accordance with established Authority policies on work phases to
determine compliance with this Scope of Services and the sufficiency with which procedures are
being effectively applied to verify that the construction work and administration activities are
performed in reasonable conformity with policies, plans, specifications, and provisions of the
assigned project. The Consultant shall cooperate and assist the Authority’s representative in the
conduct of the reviews.

When deficiencies are indicated in a review, remedial action shall be immediately implemented
by the Consultant in conformance with the Authority’s recommendations. The Authority’s
remedial recommendations and the Consultant’s actions will be documented by the Authority. In
general, remedial action shall be required commensurate with the degree and nature of the
deficiencies cited. Additional compensation will not be paid for remedial action taken to correct
deficiencies by the Consultant. Remedial actions may include any or all of, but are not
necessarily limited to, the following actions:



A. Further subdivide assigned inspection responsibilities, re-assign inspection personnel or
assign additional inspection personnel. The Consultant shall comply with this action
within forty-eight (48) hours of notification.

B. Replace personnel whose performance has been determined by the Authority to be
inadequate.
C. Increase the frequency of the project control testing immediately in the appropriate phase

of work when such is the responsibility of the Consultant.
D. Increase the scope and frequency of training conducted by the Consultant.

XI. SUBCONSULTANT SERVICES

Services assigned to subconsultants must be approved in advance by the Authority in accordance
with the Contract requirements. The subconsultants must be qualified by the Authority to
perform all work assigned to them.

Subconsultant services will be paid in accordance with Exhibit B.

XII.  OTHER SERVICES

The Consultant shall, upon written authorization by the Authority, perform any additional
services not otherwise identified in this Scope of Services as may be required in connection with
an assigned project. The following items are not included as part of the Contract, but may be
required to supplement the Consultant’s services under the Contract.

A. The Consultant shall, upon review, approval, and written authorization by the Authority,
make such changes and revisions to the plans and specifications as may be required in
order to complete the construction activities for an assigned project.

B. The Consultant shall, upon written request by the Authority, provide qualified engineers
and/or engineering technicians to serve as engineering witnesses, provide exhibits, and
otherwise assist in any litigation or hearings in connection with the construction
contract(s).

C. The Consultant shall, upon written request by the Authority, provide off-site inspection
services.

XIII.  POST CONSTRUCTION CLAIMS REVIEW

In the event the contractor for an assigned project submits a claim for additional compensation
and/or time, and the Consultant has completed the terms of the Contract, the Consultant shall, at
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the written request from the Authority, analyze the claim, prepare a recommendation to the
Authority covering validity and reasonableness of charges and/or assist in negotiations leading to
settlement of the claim. Compensation will be separately reimbursed by a supplement to the
Contract.

XIV. INVOICING INSTRUCTIONS

Monthly invoices shall be submitted in a format and distribution schedule defined by the Authority
no later than the 20th day of the following month.

If the Consultant cannot submit their monthly invoice on time, the Consultant shall notify the
Authority’s Resident Engineer prior to the due date the reason for the delay and the planned
submittal date. Once submitted, the Consultant Project Principal or Senior Project Engineer shall
notify the Authority’s Resident Engineer via e-mail of the total delay in calendar days and the
reason(s) for the delay(s).

All invoices shall be submitted in hard copy formats with timesheets and other backup as
appropriate. A Final Invoice will be submitted to the Authority no later than the 30" day following
Final Acceptance of the individual project or as requested by the Authority.

XV. CONTRADICTIONS:

In the event of a contradiction between the provisions of this Scope of Services and the Consultant’s
proposal as made a part of their Agreement, the provisions of the Scope of Services shall apply.

XVI. METHOD OF COMPENSATION:

All consultant and subconsultant services authorized by the Authority will be paid for in accordance
with Exhibit B.

END OF SCOPE
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EXHIBIT “B”
CONSTRUCTION ENGINEERING AND INSPECTION SERVICES
CONTRACT NO. 001054

METHOD OF COMPENSATION

L PURPOSE:

This Exhibit defines the limits of compensation to be made to the Consultant for the services
set forth in Exhibit “A”, Scope of Services, and the method by which payments shall be
made.

II. ASSIGNMENT OF WORK:

For satisfactory completion of the services authorized under the Agreement, the Authority
will pay the Consultant a Total Maximum Limiting Amount not to exceed $3,500,000.00 for
the initial three (3) year term of the Agreement.

This is a task assignment type of agreement. The Authority will furnish the Consultant a task
work order specifying the services to be performed and the fees to be paid for each
assignment based on the hourly rates negotiated with the Consultant and included as part of
this Method of Compensation. Services to be provided on each task assignment will be
initiated and completed as directed by the Authority’s Director of Construction or his
designee.

Once the personnel to be assigned by the Consultant and the fee have been agreed upon, a
“Letter of Authorization” shall be issued by the Director of Construction specifying the work

to be done and the agreed maximum limiting compensation.

No work shall commence by the Consultant on a project until the Consultant has received a
letter of authorization from the Authority and has accepted the authorization in writing.

. NEGOTIATIONS:

A. The Authority and the Consultant shall negotiate and establish a maximum limiting
amount for each task assignment. The schedule of rates listed in Exhibit “C”, shall
be used for establishing compensation. In the event a personnel classification is
required by the Consultant for performance of the services and such classification is
not set forth in Exhibit “C”, such personnel classification may be added to Exhibit
“C” by written amendment if mutually agreed to by both parties.
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Iv.

B. The basis for establishing the maximum limiting amount for each assignment shall
consist of the estimated manhour effort required for performance of the services at
approved hourly wage rates, not to exceed those hourly wage rates established in
Exhibit “C”. In the event a position is vacant, the maximum hourly rate for the
classification as shown in Exhibit “C” shall be used for the purpose of establishing
the maximum limiting amount.

C. It shall be the responsibility of the Consultant to ensure at all times that sufficient
funding remains within the maximum limiting amounts established for each assigned
task to complete authorized services. Changes in the Maximum Limiting Amount
will require execution of and amendment of a Letter of Authorization. The
Consultant shall not be obligated to perform services or incur costs which would
result in exceeding the Maximum Limiting Amount for each assigned task, nor shall
the Authority be obligated to reimburse the Consultant for costs or make fee
payments which result in exceeding the Maximum Limiting Amount, except to the
extent said amount is, by mutual agreement, increased by an amendment.

COMPENSATION:

All costs are subject to approval by the Authority who will reimburse the Consultant for all
reasonable, allocable and allowable costs. The reasonableness, allowability and allocability
of reimbursements sought under this Agreement are expressly made subject to the terms of
(1) the Agreement; (2) Federal Acquisitions Regulation sub-part 31-2; (3) Office of
Management and Budget (OMB) Circular A-87 (46FR9548, January 28, 1981) and A-102
(45FR55086, August 18, 1980), and (4) other applicable federal and state regulations. By
reference hereto, said sub-part of Federal Acquisition Regulations, OMB circulars and
Federal Procurement Regulations are hereby incorporated in and made a part of this
Agreement.

The Consultant will be compensated for time expended by personnel in the performance of
the work; however, this shall specifically exclude salaries and fringe benefits of Corporate
Officers and Principles when expended in the performance of indirect functions. Salary costs
include both straight time payments and all overtime payments made for an employee’s
services on a project.

Straight time costs shall be the actual hourly rate paid for an employee’s services on a project.

Straight time costs shall be the actual hourly rate paid to an employee based on a forty (40)
hour workweek. Unless otherwise agreed to by the Authority, the Authority will not
compensate straight overtime or premium overtime for the positions of Senior Project
Manager, Project Administrator, Assistant Project Administrator and Contract Support
Specialist. Otherwise, overtime costs shall be the salary costs paid to an employee for work
exceeding a forty (40) hour work week.



Compensation for straight time salary costs and overtime shall be made to the Consultant on
the basis of negotiated hourly rates. Straight time salary costs shall not exceed the rates
established in Exhibit “C”, attached hereto and made a part hereof.

The Consultant shall not invoice for vacation, holiday and sick time used by its personnel on
the project.

All material sampling and testing of materials and components incorporated into the work
shall be reimbursed to the Consultant as set forth in the maximum allowance in Exhibit “C”.
Invoices, receipts, etc., shall support the actual cost for all material sampling and testing.

The Consultant shall be reimbursed for subconsultant costs incurred at the hourly rates
shown in Exhibit “C”.

The Contract does not contain any rate escalation provision. Unless otherwise agreed to
by the Authority, the established billable rates of compensation shall remain in force
throughout the term of the Contract. However, the Authority will review pertinent
published relevant cost / price indexes and market conditions in December of each year to
determine if an increase is appropriate. Likewise, if it is apparent that a given negotiated
rate is not serving the intended purpose, renegotiation of that rate may occur if both
parties agree to do so. Any adjustment of Billable Rates will become effective only after
execution of a contract amendment by the Authority.

V. PROVISIONS FOR PAYMENT:

For each project authorized by a work authorization, the Consultant shall prepare and submit
two (2) copies of a progress payment invoice no later than the fifth day of each month to
assure Authority approval at the regularly scheduled Board meeting. Progress payment
invoices shall be supported by such detail cost information as may be required by the
Authority to substantiate the charges being invoiced, and in a format acceptable to the
Authority.

Bills for compensation for services or expenses shall be submitted to the Authority in detail
sufficient for a proper pre-audit and post audit thereof.

The Consultant shall promptly pay all subconsultant(s) their proportionate share of payments
received from the Authority.

VI. RETAINAGE:

No retainage will be withheld from payments to the Consultant.
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VIIL

PROJECT CLOSEOUT:
Final Audit:

The Authority may perform or have performed, a final audit of the records of the
Consultant and any or all subconsultants to support the compensation paid the
Consultant. The audit would be performed as soon as practical after completion and
acceptance of the contracted services. In the event funds paid to the Consultant under
the Agreement are subsequently properly disallowed by the Authority because of
accounting error or changes not in conformity with the Agreement, the Consultant
agrees that such disallowed amounts are due to the Authority upon demand. Further,
the Authority shall have the right to deduct from any payment due to Consultant
under any contracts between the Authority and the Consultant, an amount sufficient
to satisfy any amount due and owing the Authority by the Consultant under the
Agreement. Payment to the Consultant shall be adjusted for audit results.

Certificate of Completion:

Subsequent to the completion of the final audit, a Certificate of Completion will be
prepared for execution by both parties stating the total compensation due the
Consultant, the amount previously paid, and the difference.

Upon execution of the Certificate of Completion, the Consultant shall either submit a

termination invoice for an amount due or refund to the Authority for the
overpayment, provided the net difference is not zero.

END OF METHOD OF COMPENSATION
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EXHIBIT “C”
CONSTRUCTION INSPECTION AND ENGINEERING SERVOCES
DETAILS OF COSTS AND FEES
CONTRACT NO. 001054

Position Negotiated Rate
CEl Sr. Project Engineer $165.00
CEl Project Administrator $116.00
CEl Assistant Project Administrator $88.50
CEl Contract Support Specialist $81.00
CEl Sr. Inspector $75.00
CEl Sr. Inspector (Overtime) $88.60
CEl Inspector $62.50
CEl Inspector (Overtime) $73.56
CEl Inspector's Aide $43.75
CEl Inspector's Aide (Overtime) $51.00
CEl Secretary/Clerk $45.00
CEl Resident Compliance Specialist $55.00
CEl Sr. Inspector Toll/Building $85.00
CEI Sr. Inspector Toll/Building (Overtime) $100.63
CEl Senior ITS Inspector $85.00
CEl Senior ITS Inspector (Overtime) $100.63
CEI ITS Inspector $62.50
CEl Inspector ITS (Overtime) $73.56
2 Person Survey Crew (PC, IM) $137.00
3 Person Survey Crew (PC, IM, RM) $182.00
4 Person Survey Crew (PC, IM, 2 RM) $228.00
Survey Manager (PLS) $113.00

Accurate and Timely invoicing is essencial to this Contract. The Authority will reimburse the
prime consultant up to 6 hours per monthly invoice at the Contract Support Specialist (CSS)
rate for tine actually spent. All time billed shall be supported by time sheets.

C-1



EXHIBIT D

PROJECT ORGANIZATIONAL CHART



CENTRAL FLORIDA EXPRESSWAY AUTHDRITY;‘MISQELLANEOUS CEl TEAM

Ramzi Asfour, PE

CEl ADMINISTRATOR
Cynthia Pendarvis

SENIOR PROJECT ENGINEERS

Edwin Alagano, P.E. (Target)

SURVEYING SERVICES

Mehta & Associates, Inc. (DBE)
Echezabal & Associates, Inc. (DBE)

GEOTECHNICALMATERIAL
TESTING

GCl, Inc. (DBE)
Page One Consultants, Inc. (DBE)
Interra, Inc. (DBE)

BRIDGE PAINTING/ABATEMENT

KTA Tator, Inc.

PRINCIPAL IN CHARGE

CFX
PROJECT MANAGER

SENIOR PROJECT ENGINEER
Jamal Hassouneh, PE

PROJECT ADMINISTRATORS -
Scott Moffatt (Target)
Chris Arcand (Target)
SENIOR INSPECTORS ANSPECTORS (' 10 %
ROADWAY : ROADWAY
Barry Austin (Target) * Robert Cromwell (Target)
Terry Halladay (Target) Brett Kirby (Target) .-
John Mark Hosch (Target) : |
BRIDGE -
BRIDGE -
Peter Waugh (Target) - VLT_S_
ITS

James Zabele (Target)

QA/QC TEAM

John Burnette

CONTRACT SUPPORT
SPECIALISTS

Marie Arcand (Target)

ADDITIONAL RESOURCES

A2 Group, Inc. (MBE)

Allied Engineering & Testing, Inc.
Creative Engineering Group, Inc. (DBE)
Civil/Site Engineering, Inc. (DBE)

Cloud Consultants and Services, Inc. (DBE)
DRMP, Inc.

Eisman & Russo, Inc.

G-A-l Consultants, Inc.

HDR Construction Control Corporation
HNTB

JBS Engineering Technical Services, Inc.
H.W. Lochner, Inc.

Metric Engineering, Inc.

Parsons Brinckerhoff, Inc.

Pl Consulting Services, LLC (MBE)
Rummel, Kiepper & Kahl, LLP

URS Corporation Southern
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CENTRAL FLORIDA EXPRESSWAY AUTHORITY

VEHICLE REGISTRATION

STATE OF

COUNTY OF

BEFORE ME, this day, personally appeared ,
(Consultant’s Name)
who says that all of the vehicles operated or caused to be operated by said Consultant, are registered
in the State of Florida, in accordance with Section 337.11(11) F.S.

(Consultant’s Signature)

Typed Name:

Position:

Company Name:

Company Address:
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CENTRAL FLORIDA EXPRESSWAY AUTHORITY

VEHICLE REGISTRATION
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STATE OF
COUNTY OF
The foregoing instrument was acknowledged before me this by
(Date)
(Name of Officer or agent, title of officer or agent)
of ,a

(Name of Corporation acknowledging)

corporation, on behalf of the corporation. He/she is
(State or place of incorporation)

personally known to me or has produced

(Type of identification)
as identification and did (did not) take an oath.

Notary Public, Commission No.

(Name of Notary typed, printed or stamped)

Title or Type of Document (Optional)
Number of Pages Date of Document (Optional)
Signer(s) Other than Named Above (Optional)

(SEAL ABOVE)
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