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MEMORANDUM

TO: Central Florida Expressway Authority Board Members
FROM: David A. Shontz, Esq., Right-of-Way Counsel
DATE:  August 25,2014

RE: Addendum to Agreement for Engineering Expert Witness Consulting Services for
Wekiva Parkway Project Numbers 429-203, 429-204, 429-205, and 429-206

Approval of an Addendum to Agreement for Engineering Expert Witness Consulting
Services by Donald W. McIntosh Associates, Inc. ("Engineering Expert Witness Consultant") to
perform engineeting services for the Wekiva Parkway Project Numbers 429-203, 429-204,
429-205, and 429-206 is sought from the Central Florida Expressway Authority Board ("Board").
A copy of the proposed Addendum to Agreement for Engineering Expert Witness Consulting
Services is attached for your review,

BACKGROUND/DESCRIPTION

On October 10, 2013, the Engineering Expert Witness Consultant entered into an
agreement to provide pre-litigation and litigation engineering consultation services for the Wekiva
Parkway Project (“the Agreement”). The original contract price was limited to $150,000.00 (the
“upset limit”). The Engineering Expert Witness Consultant has notified Shutts & Bowen LLP
that the Engineering Expert Witness Consultant will reach the $150,000.00 upset limit. Approval
of the attached Addendum will increase the upset limit by an additional $100,000.00. The
increase is necessary to allow the Engineering Expert Witness Consultant to continue to provide
pre-condemnation consultation services, engineering consultation services and litigation support
services for the Wekiva Parkway Project. All invoices submitted pursuant to the agreement shall
be reviewed for accuracy by Shutts & Bowen LLP.

Sections 429-204, 429-205 and 429-206 have a total of forty-four (44) additional parcels
for which appraisal assignments have been made. Assistance is required with engineering issues



on some of those parcels so that the appraisers can complete the appraisal assignments.
Additionally, orders of taking have been obtained on the thirty-four (34) parcels in Section
429-203. As litigation proceeds, funds must be available to allow the Engineering Expert
Witness Consultant to provide litigation services including production of documents and
deposition and possible trial testimony. The requested increase in the upsct limit will allow
uninterrupted continuation of those services.

REQUESTED ACTION

It is respectfully requested that the Board approve the terms of the Addendum to
Agreement for Engineering Expert Witness Consulting Services and authorize execution of the
Addendum. Addendum Value: $100,000.00.
ATTACHMENT

Addendum to Agreement for Engineering Expert Witness Consulting Services for Wekiva

Parkway Project Numbers 429-203, 429-204, 429-205, and 429-206.
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ADDENDUM TO AGREEMENT FOR ENGINEERING EXPERT WITNESS
CONSULTING SERVICES FOR WEKIVA PARKWAY

PROJECT NUMBERS 429-203, 429-204, 429-205, AND 429-206

THIS AGREEMENT is effective this day of September, 2014, by and between
Shutts & Bowen LLP ("Client"), whose business address is 300 South Orange Avenue, Suite
1000, Orlando, Florida 32801, and Donald W. Mclntosh Associates, Inc, ("Engineering Expert
Witness Consultant"), whose business address is 2200 Park Avenue North, Winter Park, Florida

32789.

WHEREAS, the Engineering Expert Witness Consultant and Client have entered into an
agreement for engineering expert witness consulting services dated October 10, 2013; and

WHEREAS, pursuant to the terms set forth in the Agreement for Engineering Expert
Witness Consulting Services dated October 10, 2013, payments made to the Engineering Expert
Witness Consultant shall not exceed an upset limit of One Hundred Fifty Thousand Dollars
($150,000.00) without an addendum; and

WHEREAS, the Engineering Expert Witness Consultant has notified the Client that
the Engineering Expert Witness Consultant will reach the One Hundred Fifty Thousand Dollar
($150,000.00) upset limit; and

WHEREAS, the Client desires that the Engineering Expert Witness Consultant
continue to furnish it with engineering expert witness consulting services, and the Engineering
Expert Witness Consultant represents that he is fully qualified to perform such services and
will furnish such services personally;

NOW, THEREFORE, the Client and the Engineering Expert Witness Consultant, for
the consideration and under the conditions hereinafter set forth, do agree as follows:

ARTICLE 1 - Upset Limit is increased by One Hundred Thousand Dollars
($100,000.00)

All payments made pursuant to this Addendum to the Agreement for Engineering
Expert Witness Consulting Services dated October 10, 2013, shall not exceed a total of One
Hundred Thousand Dollars ($100,000.00). It shall be the responsibility of the Engineering
Expert Witness Consultant to monitor the total of all payments pursuant to this Addendum and
to notify the Client prior to reaching the One Hundred Thousand Dollar ($100,000.00) upset
limit.

[The remainder of this page left blank intentionally]



Wekiva Parkway Project, Numbers 429-203. 429-204, 429-205 & 429-206

ARTICLE 2 - Payment

Payment for all other services shall be made in accordance with the Agreement for
Engineering Expert Witness Consulting Services dated October 10, 2013.

IN WITNESS WHEREOF, the parties hereto, by their duly authorized
representatives, have executed this Agreement, cffective as of the date set forth above.

Attest: SHUTTS & BOWEN LLP
By:
Witness Signature David A. Shontz, Esquire
Legal Counsel to the Central Florida
Terri L. Martin Expressway Authority

Printed Name

Witness Signature

Mary Ellen Farmer

Printed Name
DONALD W. McINTOSH
ASSOCIATES, INC.
Witness Signature By:

Donald W. Mclntosh

Printed Name

Witness Signature

Printed Name
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AGREEMENT FOR ENGINEERING EXPERT WITNESS CONSULTING
SERVICES FOR WEKIVA PARKWAY
PROJECTS 429-202, 429-203, 429-204, 429-205 AND 429-206

THIS AGREEMENT is effective this /06 day of October, 2013, by and between
Shutts & Bowen LLP (“Client”), whose business address is 300 South Orange Avenue, Suite
1000, Orlando, Florida 32801 and Donald W. McIntosh Associates, Inc. (“Engineering Expert
Witness Consultant™), whose business address is 2200 Park Avenue North, Winter Park, Florida
32789.

WHEREAS, the Client, in its capacity as Right-of-Way Counsel to the Orlando-Orange
County Expressway Authority, desires to employ the Engineering Expert Witness Consultant to
provide engineering expert witness consulting services as described herein; and

WHEREAS, the Engineering Expert Witness Consultant is licensed, qualified, willing
and able to perform the engineering expert witness consulting services required on the terms and
conditions hereinafter set forth;

NOW, THEREFORE, in consideration of the mutual covenants herein contained, the
Client and the Engineering Expert Witness Consultant do hereby agree as follows:

ARTICLE 1-SERVICES TO BE PROVIDED BY THE ENGINEERING EXPERT
WITNESS CONSULTANT

1.1  Engincering Expert Witness Consulting Services

The Engineering Expert Witness Consultant agrees to perform engineering expert witness
consulting services for Wekiva Parkway Projects 429-202, 429-203, 429-204, 426-205 and 429-
206. Tt is understood and agreed that the performance of the engineering expert witness
consulting services requires the expertise of an individual engineer and the exercise of his or her
independent judgment and that the continued and uninterrupted performance of the services is
essential, and, therefore, if the Engineering Expert Witness Consultant of Record leaves the
Engineering Expert Witness Consultant’s employ, for any reason, the Client shall have the
option, in its sole discretion, of assigning this Agreement, and any Addenda hereto, to the
Engineering Expert Witness Consultant of Record so that the services shall be rendered without
interruption or shall require the Engineering Expert Witness Consultant to appoint a different
individual as the Engineering Expert Witness Consultant of Record. If the Agreement is
assigned to another engineering firm, payment shall be made to the Engineering Expert Witness
Consultant for all services rendered. Payment for engineering expert witness consulting services
shall be made in accordance with the compensation schedule set forth in Exhibit A.

The Engineering Expert Witness Consultant of Record shall prepare and deliver six (6)
color copies of the engineering report(s) to David A. Shontz, Esquire, at Shutts & Bowen LLP,
300 South Orange Avenue, Suite 1000, Orlando, Florida 32801, within the timeframe set forth in
the Addendum.
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The Engineering Expert Witness Consultant shall commence work on the engineering
report(s) immediately and shall perform the work in the most expeditious manner and shall
complete the engineering report(s) within the specified timeframe, which the Engineering Expert
Witness Consultant acknowledges is reasonable. Upon the request from the Client, the
Engineering Expert Witness Consultant shall provide a progress report which shall advise as to
the status of the services to be performed by the Engineering Expert Witness Consultant.

It is agreed and understood that all services rendered under this Agreement, and any
Addenda hereto, are at the direction of the Client, and, as such, all communications and
documents of any kind are privileged work product and shall not be provided to any person
unless directed by the Client.

The Engineering Expert Witness Consultant shall consult with the Client regarding
services to be performed by the Engineering Expert Witness Consultant at such time(s) as may
be mutually convenient for the parties to this agreement. The Engineering Expert Witness
Consultant shall initiate such consultations whenever the Engineering Expert Witness Consultant
needs legal advice on any aspect of the engineering report to be furnished under this Agreement.

1.2 Litigation Support Services

If requested by the Client, the Engineering Expert Witness Consultant of Record shall
personally testify under oath as an expert witness on behalf of the Orlando-Orange County
Expressway Authority in any judicial proceeding involving any engineering expert witness
consulting work performed under this Agreement. Payment for such litigation support services
shall be in accordance with the compensation schedule attached hereto as Exhibit A and shall
include such reasonable time as may be required for re-inspection of the property, revising the
engineering report, participation in pretrial conferences with the Client, and preparation for and
testifying at depositions, trial, or other judicial proceedings as requested.

1.3 Sub-consultants

The Engineering Expert Witness Consultant shall have the right, with the prior written
consent of the Client, to employ other firms or individuals to serve as sub-consultants in
connection with the Engineering Expert Witness Consultant’s performance of any services.
Upon the written request of the Client, which may be made with or without cause, the
Engineering Expert Witness Consultant agrees to terminate promptly the services of any sub-
consultant and to replace promptly each such terminated sub-consultant with a qualified firm or
individual approved by the Client.

The Client shall have no liability or obligation to the sub-consultants hereunder. The
Orlando-Orange County Expressway Authority shall have the right, but not the obligation, based
upon sworn statements of accounts from the sub-consultants, to pay a specific amount directly to
a sub-consultant. In such event, the Engineering Expert Witness Consultant agrees any such
payments shall be treated as a direct payment to the Engineering Expert Witness Consultant’s
account. Sub-consultant fees shall be invoiced at cost with no additional markup applied by the
Engineering Expert Witness Consultant.
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1.4  Engineering Expert Witness Consultant’s Standards of Performance

The Engineering Expert Witness Consultant shall use professional standards of
performance to perform all services in such sequence, and in accordance with such reasonable
time requirements and reasonable written instructions, as may be requested or provided by the
Client. The Engineering Expert Witness Consultant has represented that it is possessed of that
level of skill, knowledge, experience and expertise that is commensurate with firms of national
repute and acknowledges that the Client has relied on such representations. By executing this
Agreement, the Engineering Expert Witness Consultant agrees that the Engineering Expert
Witness Consultant will exercise that degree of care, knowledge, skill and ability and agrees to
perform the services in an efficient and economical manner.

1.5 Engineering Expert Witness Consultant’s Obligation to Correct Errors or
Omissions

The Engineering Expert Witness Consultant shall be responsible for the professional
quality, technical adequacy and accuracy, timely completion, and coordination of all data,
designs, specifications, calculations, estimates, plans, drawings, photographs, reports,
memoranda, other documents and instruments, and other services fumished by the Engineering
Expert Witness Consultant. The Engineering Expert Witness Consultant shall, without
additional cost or expense to the Client, correct or revise any errors, omissions, or other
deficiencies in the services performed by the Engineering Expert Witness Consultant.

1.6  Non-Exclusive Rights

The rights granted to the Engineering Expert Witness Consultant hereunder are
nonexclusive, and the Client reserves the right to enter into agreements with other engineering
expert witness consultants to perform engineering expert witness consulting services, including
without limitation, any of the services provided for herein.

1.7  Engineering Expert Witness Consultant’s Compliance with Laws and Regulations

The Engineering Expert Witness Consultant and its employees and sub-consultants shall
promptly observe and comply with all applicable federal, state and local laws, regulations, rules
and ordinances then in effect or as amended (“laws”). The Engineering Expert Witness
Consultant shall procure and keep in force during the term of this Agreement all necessary
licenses, registrations, certificates, permits and other authorizations as are required by law in
order for the Engineering Expert Witness Consultant to render its services hereunder.

1.8  Engineering Expert Witness Consultant Is Not Client’s Agent

The Engineering Expert Witness Consultant is not authorized to act as the Client’s agent
and shall have no authority, expressed or implied, to act for or bind the Client. The Engineering
Expert Witness Consultant is not authorized to act as the agent of the Orlando-Orange County
Expressway Authority and shall have no authority, expressed or implied, to act for or bind the
Otlando-Orange County Expressway Authority.
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1.9  Reduced Scope of Services

The Client shall have the right, by written notice to the Engineering Expert Witness
Consultant, to reduce the scope of services to be rendered hereunder. If the Client reduces the
services to be rendered, the Engineering Expert Witness Consultant will be paid in accordance
with the compensation schedule set forth in the attached Exhibit A for any time spent in
connection with the reduced services. The Engineering Expert Witness Consultant shall not be
entitled to any anticipated profit as a result of the reduced scope of services.

ARTICLE 2 - TIME

2.1  The date for commencement of the Engineering Expert Witness Consultant Services
(described in Article 1.1) is the effective date of this Agreement. The date for commencement of
the Litigation Support Services (described in Article 1.2) is the date such services are required by
the Client.

2.2  The Due Date for the delivery of the engineering report(s) shall be included in an
Addendum. By executing an Addendum, the Engineering Expert Witness Consultant
acknowledges that the Due Date is both realistic and achievable, and that the report(s) will be
completed by that time.

2.3 If, at any time prior to completion of the services, the Engineering Expert Witness
Consultant determines that the services are not progressing sufficiently to meet the Due Date, the
Engineering Expert Witness Consultant shall immediately notify the Client’s Representative in
writing and shall provide a description of the cause of the delay, the effect on the scheduled Due
Date and the recommended action to meet the Due Date.

2.4  No extensions of time shall be granted unless in writing and approved by the Client’s
Representative. Any requests for extensions shall be in writing explaining in detail why such
extension is necessary and shall be made at least seven (7) days prior to the Due Date to be
extended.

ARTICLE 3 - PAYMENT
3.1  When Payment Is To Be Made By The Client

All payments made pursuant to this Agreement will be paid to the Engineering Expert
Witness Consultant by the Client only after payment by the Orlando-Orange County Expressway
Authority to the Client. Payment for services rendered by any sub-consultants shall be paid to
the Engineering Expert Witness Consultant and the Engineering Expert Witness Consultant shall
be fully responsible for making payment to any sub-consultant retained by the Engineering
Expert Witness Consultant. The Engineering Expert Witness Consultant acknowledges and
understands that the Client shall not be responsible for making any payment for any services
rendered hereunder unless reimbursed by the Orlando-Orange County Expressway Authority.

It is expressly agreed and understood that the Client is obtaining Engineering Expert
Witness Consultant’s services on behalf of the Orlando-Orange County Expressway Authority
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and, although the Client will direct the services hereunder, including making payment for the
services, it shall assume no liability or responsibility for any payment due hereunder.

3.2  Compensation for Consultation Services

It is expressly agreed and understood that the Engineering Expert Witness Consultant
shall be paid for all pre-condemnation consultation services in accordance with the compensation
schedule set forth in Exhibit A within thirty (30) days after receipt of each monthly invoice;,
provided that the invoice is received by the 3rd of each month. It is expressly agreed and
understood that although the Client will direct the services hereunder, it shall assume no liability
or responsibility for any payment due hereunder.

3.3  Compensation For Engineering Expert Witness Consulting Services

It is expressly agreed and understood that the Engineering Expert Witness Consultant
shall be paid for satisfactorily performed engineering expert witness consulting services in
accordance with the compensation schedule set forth on Exhibit A. No payment shall be made
for engineering expert witness consulting services until after the receipt of the engineering
report(s) by the Client. Once a final engineering report(s) has been provided to the Client, the
Orlando-Orange County Expressway Authority shall pay all invoices for engineering expert
witness consulting services within forty-five (45) days after receipt of the invoice.

The Engineering Expert Witness Consultant shall receive compensation in accordance
with Exhibit A for services performed in connection with the modification or preparation of any
supplement or update to any engineering report furnished under this agreement if (1) the property
has been materially altered since the initial engineering (i.e., fire or act of God), (2) the
boundaries of the property to be acquired have been revised, or (3) if requested by the Client for
any other reason not the fault of the Engineering Expert Witness Consultant.

The Engineering Expert Witness Consultant shall not receive compensation for services
performed in connection with the modification or preparation of any supplement or update to any
engineering report furnished under this agreement if (1) applicable principles of law require the
modification on or supplementing of such engineering report, (2) material omissions,
inaccuracies, or defects in the engineering report are discovered, or (3) the Engineering Expert
Witness Consultant receives or becomes aware of relevant additional information in existence
prior to the date the Engineering Expert Witness Consultant signed the report.

3.4  Compensation for Litigation/Consultation Services

It is expressly agreed and understood that the Engineering Expert Witness Consultant
shall be paid for all litigation support services in accordance with the compensation schedule set
forth in Exhibit A within thirty (30) days after receipt of each monthly invoice, provided that the
invoice is received by the 3rd of each month. It is expressly agreed and understood that although
the Client will direct the services hereunder, it shall assume no liability or responsibility for any
payment due hereunder.
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3.5 Invoices

The Engineering Expert Witness Consultant shall submit detailed invoices to the Client
for all services rendered. The Engineering Expert Witness Consultant represents and warrants
that all billable hours and rates furnished by the Engineering Expert Witness Consultant to the
Client shall be accurate, complete and current as of the date of this Agreement or the Addendum.,
The Client shall forward such invoices to the Orlando-Orange County Expressway Authority for
payment as provided herein.

The Client shall notify the Engineering Expert Witness Consultant in writing of any
objection to the amount of such invoice, together with the Client’s determination of the proper
amount of such invoice. Any dispute over the proper amount of such monthly invoice shall be
resolved by mutual agreement of the parties, and after final resolution of such dispute, the
Orlando-Orange County Expressway Authority shall promptly pay the Engineering Expert
Witness Consultant the amount so determined, less any amounts previously paid with respect to
such monthly invoice.

3.6  Right to Withhold Payment

The Client or the Orlando-Orange County Expressway Authority shall have the right to
withhold payment on any invoice in the event that the Engineering Expert Witness Consultant is
in default under any provision of this Agreement (including any Addenda) or if liquidated
damages are assessed against the Engineering Expert Witness Consultant.

3.7 Total Payments Not To Exceed

All payments made pursuant to this Agreement shall not exceed a total of One Hundred
Fifty Thousand Dollars ($150,000.00), without an Addendum to this Agreement that shall be
approved by the Orlando-Orange County Expressway Authority. It shall be the responsibility of
the Engineering Expert Witness Consultant to monitor the total of all payments made pursuant to
this Agreement and notify the Client prior to reaching the One Hundred Fifty Thousand Dollars
($150,000.00) upset limit so that Client may timely present the necessary Addendum to the
Orlando-Orange County Expressway Authority.

ARTICLE 4 - LIQUIDATED DAMAGES
4,1 Engineering Reports

If the Engineering Expert Witness Consultant fails to submit any engineering report by
the Due Date, the Engineering Expert Witness Consultant will be assessed one percent (1%) of
the lump sum amount for such report per calendar day for the first seven (7) calendar days the
engineering report is delayed. If the Engineering Expert Witness Consultant submits the draft or
final engineering report more than seven (7) calendar days after the Due Date, the Engineering
Expert Witness Consultant will be assessed two percent (2%) of the lump sum for such report per
calendar day thereafter, until the engineering report is received by the Client.
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42  Responses, Modifications, or Corrections

The Client will notify the Engineering Expert Witness Consultant of any modifications,
corrections or additional services that, in the sole discretion of the Client, are determined to be
necessary. All modifications, corrections, or additional services shall be completed within five
(5) calendar days after the request is made by the Client. Once the Engineering Expert Witness
Consultant completes the requested modifications, corrections or additional services, the
Engineering Expert Witness Consultant shall submit a revised engineering report to the Client.

The revised engineering report shall be reviewed within five (5) calendar days for
compliance with the requested modifications, corrections or additional services and a final report
submitted to the Client within three (3) calendar days of such review.

ARTICLE 5 - RECORDS
5.1 Maintenance of Records

The Engineering Expert Witness Consultant shall maintain complete and accurate records
relating to all services rendered by Engineering Expert Witness Consultant and any sub-
consultants pursuant to this Agreement. Records shall be kept in a form reasonably acceptable to
the Client. Records and invoices for services shall include all of the information required in
order to determine the Engineering Expert Witness Consultant’s monthly hours for each
employee rendering services hereunder, and shall identify the services rendered by each
employee in a manner acceptable to the Client.

5.2  Records Availability and Audit

All of the Engineering Expert Witness Consultant’s records relating to services shall,
upon reasonable notice by the Client, be made available to the Client, and the Client shall have
the right from time to time, through their respective duly authorized representatives, at all
reasonable times, to review, inspect, audit or copy the Engineering Expert Witness Consultant’s
records. Production of such records by the Engineering Expert Witness Consultant shall not
constitute promulgation and shall retain in the Engineering Expert Witness Consultant all rights
and privileges of workmanship, confidentiality and any other vested interests. If, as a result of
an audit, it is established that the Engineering Expert Witness Consultant has overstated its hours
of service, per diem or hourly rates for any month, the amount of any overcharge paid as a result
of an overstatement shall forthwith be refunded by the Engineering Expert Witness Consultant to
the Orlando-Orange County Expressway Authority with interest thereon, if any, at a rate of six
percent (6%) per annum on the overstated amount accrued from forty-five (45) days after the
Client’s notice to the Engineering Expert Witness Consultant of the overstatement. If the
amount of an overstatement in any month exceeds five percent (5%) of the amount of the
Engineering Expert Witness Consultant’s statement for that month, the entire reasonable expense
of the audit shall be borne by the Engineering Expert Witness Consultant. The Engineering
Expert Witness Consultant shall retain all records and shall make same available to the
requesting party for a period of five (5) years from the date of payment by the Client of the final
invoice for the services to which the records relate.
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ARTICLE 6 - TERM OF AGREEMENT AND TERMINATION
6.1 Term of Agreement

Services shall commence upon the execution of the Agreement and shall be provided on a
continuous basis. No addenda shall be issued after two (2) years from the effective date of this
Agreement. The Client can elect to extend the Agreement by exercising up to three additional
extensions of one year each.

6.2 Termination

This Agreement and/or any exhibit hereto may be terminated in whole or in part by either
party by written notification at any time. Upon notification, the Engineering Expert Witness
Consultant will immediately discontinue all services and submit a final invoice to the Client
within thirty (30) days of Client’s notice of termination to the Engineering Expert Witness
Consultant. The Engineering Expert Witness Consultant shall be paid for the services
satisfactorily performed by the Engineering Expert Witness Consultant if the engineering
report(s) has been provided to the Client. If the engineering report(s) has not been provided to
the Client, the Engineering Expert Witness Consultant shall receive no compensation for any
services rendered under this agreement or any Addenda hereto.

Upon termination, the Engineering Expert Witness Consultant shall deliver or otherwise
make available to the Client all data, designs, specifications, calculations, estimates, plans,
drawings, photographs, reports, memoranda, other documents and instruments, and such other
information and materials as may have been prepared or accumulated by the Engineering Expert
Witness Consultant or its sub-consultants in performing services under this Agreement, whether
completed or in process. The Engineering Expert Witness Consultant shall have no entitlement
to recover anticipated profit for services or other work not performed.

ARTICLE 7 - CONFIDENTIALITY

Unless otherwise required by law, the Engineering Expert Witness Consultant shall not,
without the prior written consent of the Client, knowingly divulge, furnish or make available to
any third person, firm or organization, any information generated by the Engineering Expert
Witness Consultant or received from the Client, concerning the services rendered by the
Engineering Expert Witness Consultant or any sub-consultant pursuant to this Agreement.

ARTICLE 8 - MISCELLANEOUS PROVISIONS

8.1 Notices

All notices required to be given hereunder shall be in writing and shall be given by
United States mail, postage prepaid addressed to the parties’ representatives at the address set
forth in Exhibit A. FElectronic mail, instant messaging, or facsimile shall NOT be considered
notice as required hereunder.
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8.2  Change of Address

Any party may change its address for purposes of this Article by written notice to the
other party given in accordance with the requirements of this Article.

8.3 Jurisdiction

Any claim, dispute or other matter in question arising out of or relating to this Agreement
or the breach thereof, except for claims which have been waived pursuant to this Agreement,
shall be brought only in the Circuit Court of the Ninth Judicial District in and for Orange County,
Florida. Such claims, disputes or other matters shall not be subject to arbitration without the
prior written consent of both the Client and the Engineering Expert Witness Consultant. The
parties hereby agree that process may be served by United States Mail, postage prepaid,
addressed to the Client’s Representative, with a copy to the Client, or the Engineering Expert
Witness Consultant’s Representative as defined in Exhibit A. The parties hereby consent to the
jurisdiction the Circuit Court of the Ninth Judicial District in and for Orange County, Florida.

84  Governing Law
The Agreement shall be governed by the laws of Florida.
8.5  Transfers and Assignments

The Engineering Expert Witness Consultant shall not transfer or assign any of its rights
hereunder (except for transfers that result from the merger or consolidation of the Engineering
Expert Witness Consultant with a third party) or (except as otherwise authorized in this
Agreement or in an exhibit hereto) subcontract any of its obligations hereunder to third parties
without the prior written approval of the Client. The Client shall be entitled to withhold such
approval for any reason or for no reason. Except as limited by the provisions of this paragraph,
this Agreement shall inure to the benefit of and be binding upon the Client and the Engineering
Expert Witness Consultant, and their respective successors and assigns.

8.6 Member Protection

No recourse shall be had against any member, officer, employee or agent, as such, past,
present or future, of the Client or the Orlando-Orange County Expressway Authority, either
directly or indirectly, for any claim arising out of this Agreement or the services rendered
pursuant to it, or for any sum that may be due and unpaid. Any and all personal liability of every
nature, whether at common law or in equity, or by statute or by constitution or otherwise, of any
Client or the Orlando-Orange County Expressway Authority member, officer, employee or agent
as such, to respond by reason of any act or omission on his or her part or otherwise for any claim
arising out of this Agreement for the services rendered pursuant to it, or for the payment for or to
the Client or the or the Orlando-Orange County Expressway Authority, or any receiver therefore
or otherwise, of any sum that may remain due and unpaid, is hereby expressly waived and
released as a condition of and as consideration for the execution of this Agreement.
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8.7 Conflict of Interest

Except with the Client’s knowledge and written consent, the Engineering Expert Witness
Consultant and Sub-consultants shall not undertake services when it would reasonably appear
that such services could compromise the Engineering Expert Witness Consultant’s judgment or
prevent the Engineering Expert Witness Consultant from serving the best interests of the Client.
Except with the Client’s knowledge and written consent, the Engineering Expert Witness
Consultant shall not perform any services for any property-owners from whom property has
been, will be, or is contemplated to be acquired or condemned by the Orlando-Orange County
Expressway Authority for the projects collectively known as the State Road 429 Wekiva
Parkway Project, which for the purpose of this Agreement shall be defined by the Client at a later
date and as such roadway is modified from time to time. Client reserves the right to raise such
conflict unless that right is specifically waived by the Orlando-Orange County Expressway
Authority.

8.8  Entire Agreement

This Agreement, including the exhibits hereto, constitutes the entire agreement between
the parties and shall supersede and replace all prior agreements or understandings, written or
oral, relating to the matters set forth herein.

8.9 Amendment

This Agreement and its exhibits shall not be amended, supplemented or modified other
than in writing signed by the parties hereto. Neither electronic mail nor instant messaging shall
be considered a “writing” for purposes of amending, supplementing or modifying this
Agreement. No services shall be performed until such services are provided for in an
Amendment or Addenda and executed by both parties.

8.10 No Third-Party Beneficiaries

No person, except for the Orlando-Orange County Expressway Authority, shall be
deemed to possess any third-party beneficiary rights pursuant to this Agreement. It is the intent
of the parties hereto that no direct benefit to any third party, other than the Orlando-Orange
County Expressway Authority, is intended or implied by the execution of this Agreement. It is
agreed and understood between the services rendered hereunder shall be for the benefit of the
Orlando-Orange County Expressway Authority and the Orlando-Orange County Expressway
Authority is entitled to rely upon the engineering report(s) prepared hereunder.

8.11 Enginecering Expert Witness Consultant Contractual Authorization

The Engineering Expert Witness Consultant represents and warrants that the execution
and delivery of the Agreement and the performance of the acts and obligations to be performed
have been duly authorized by all necessary corporate (or if appropriate, partnership) resolutions
or actions and the Agreement does not conflict with or violate any agreements to which the
Engineering Expert Witness Consultant is bound, or any judgment, decree or order of any court.
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IN WITNESS WHEREOF, the parties hereto, by their duly authorized representatives,
have executed this Agreement, effective as of the date set forth above.

Attest: SHUTTS & BOWEN LLP

So CMibe w2 D

Witness Signature David A, Shontz, Bsquircm
Legal Counsel to the Orlando- G
‘T‘F( . L. Mg f+ A County Expressway Authority

Printed Name
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S8, 1gnature
/77,476}1 Ercen K/—?/ﬁ’-ﬂ:wé'/ﬁ,

Printed Name

DONALD W. McINTOSH
ASSOCIATES, INC,

R

N

(\_,wm,_l.‘;:«M { \.-"-..) t\ [ u
Witness Signature By:

cr 7 “Dhnald W, Mcintosh
\fant’/ R /’/:L?zdyl{ ’

. Printed Name
?\m & Q\CM\,\
Witiiéss Signature
Lasey E. \cw&—\(
Printed Name
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[Wekiva Parloway Projects #429-202, 429-203, 429-204, 429-205 & 429-206]

EXHIBIT A

Client’s Representative Engineering Expert Witness
Consultant’s Representative

Shutts & Bowen LLP Donald W. MclIntosh Associates, Inc.
David A. Shontz, Esquire Donald W. McIntosh

300 South Orange Avenue, Suite 1000 2200 Park Avenue North

Orlando, Florida 32801 Winter Park, Florida 32789

This Exhibit A includes the following which shall be attached hereto and made a part hereof:

O Engineering Expert Witness Consultant’s Compensation Schedule including all
Billable Rates. (The rates shall include allowance for salaries, overhead,
operating margin and direct expenses.)

Please see attached Hourly Rate Schedule, Effective June 1, 2007

ORLDOCS 13109455 1
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WAN

HOURLY RATE SCHEDULE
EFFECTIVE JUNE 1, 2007

PERSONNEL CLASSIFICATION
Principal

Engineering Department Director
Survey Department Director

Planning Department/Entitlements Director
Associate

Senior Engineering Project Manager
Senior Survey Project Manager

Sr. Reg. Engineer; Eng. Project Manager
Survey Project Manager

Registered Engineer

Registered Surveyor

GIS Administrator

Computer System/GIS Manager
Engineer III

Engineer I1

Engineer |

.Senior Planner

Senior Design Technician
Design Technician
Assistant Planner

Survey Technician
Construction Services Director
Construction Observer
Researcher

Draftsman

Project Manager Assistant
Clerical/Runner

Survey Crew

GPS Survey Crew
Pickup/Delivery

HOQURLY RATE
$300.00

$265.00
$240.00
$250.00
$210.00
$210.00
$195.00
$190.00
$175.00
$170.00
$170.00
$150.00
$150.00
$150.00
$140.00
$130.00
$120.00
$115.00
$100.00
$100.00
$100.00
$135.00
$100.00
$105.00

$80.00

$85.00

$60.00
$155.00
$275.00

$40.00

In addition to the hourly rates listed, charges will include
identifiable out of pocket expenses and other reimbursables

billed at a multiplier of 1.00.

The above hourly rates do not apply to expert witness
preparation, depositions and testimony. Hourly rates for

these services will be provided upon request.

DONALD wW. McINTOSH Associates, Inc.
2200 PARK AVENUE NORTH, WINTER PARK, FLORIDA 32788-2355 » (407) 844-4068 « FAX [407) 644-8318



