

Central Florida Expressway Authority

Solicitation / Procurement Block Out Schedule

4/22/2019

| CONTRACT NO. | PROJECT NO. | PROJECT NAME | START BLOCK OUT PERIOD | END BLOCK OUT PERIOD |
|--------------|-------------|--|------------------------|----------------------|
| LOI-001394 | 417-151 | DESIGN CONSULTANT SERVICES FOR SR 417 WIDENING FROM BOGGY CREEK ROAD TO NARCOOSEE ROAD (SR 15) | 2/17/2019 | 6/13/2019 |
| LOI-001397 | 429-154 | DESIGN CONSULTANT SERVICES SR 429 WIDENING FROM STONEYBROOK WEST PARKWAY (SOUTH) TO FLORIDA'S TURNPIKE | 11/25/2018 | 5/9/2019 |
| ITB-001465R | 599-541 | DYNAMIC CURVE WARNING SYSTEM (DCWS) PILOT PROJECT | 2/10/2019 | 6/13/2019 |
| ITB-001466 | 599-524 | NETWORK PHASE II PROJECT | 3/24/2019 | 5/9/2019 |
| LOI-001498 | | CONSTRUCTION MANAGEMENT CONSULTANT SERVICES | 2/3/2019 | 5/9/2019 |
| LOI-001527 | | SYSTEMWIDE BRIDGE INSPECTION SERVICES | 3/3/2019 | 5/9/2019 |
| LOI-001530 | 528-143 | CONSTRUCTION ENGINEERING AND INSPECTION (CEI) SERVICES FOR SR 528/SR 436 INTERCHANGE IMPROVEMENTS AND SR 528 WIDENING FROM SR 436 TO GOLDENROD | 3/10/2019 | 6/13/2019 |
| ITB-001532 | 528-747 | SR 528 MILLING & RESURFACING FROM SR 417 TO INNOVATION WAY | 3/24/2019 | 5/9/2019 |
| ITB-001537 | 429-158 | SR 429 / NEW INDEPENDENCE PARKWAY INTERCHANGE IMPROVEMENTS | 4/21/2019 | 6/13/2019 |